
 
     
 

 

Invitation to Bid - 1 
 

INVITATION TO BID 
 

Date: June 29, 2017 

 

 

INVITATION TO BID 

You are invited to submit a stipulated sum proposal for the furnishing of all permitting, 
taxes, documentation, materials, equipment, services, labor and supervision necessary 
for and/or reasonably incidental to the DPW Roof Replacement Project, Seabrook, NH 
 

A. PREBID MEETING 

1.) A prebid meeting will be held at the project location on Thursday July 20, 2017 at 
3 PM.  Bidders will meet at the front entrance to the facility. 

2.) Please confirm your attendance by email to 
Marc.lehoullier@tridentgrp.com.     

3.) Questions, attendance or additional information should be directed to the 
attention of Marc Lehoullier of Trident Building & Properties Group at (603) 898-
6110 ext16, or by email Marc.lehoullier@tridentgrp.com.  

4.) Questions/RFI’s shall be taken up to 4 days after the pre-bid meeting. 

 

B. DISCREPANCIES 

1.) Should a Bidder find discrepancies or ambiguities in, or omissions from, the 
drawings or specifications, or should he be in doubt as to their meaning, he shall 
at once notify The HL Turner Group here after referred to as the consultant, who 
will send a written bulletin to all Bidders. 

2.) Bidders are responsible for all dimensions, building areas, and verifying existing 
conditions. 

C. FORMS 

1.) All proposals must be submitted on the prepared Bid forms and shall be subject 

to all requirements of the drawings, the specifications, and any other documents 

issued in connection with the above including this Invitation to Submit a Proposal. 

2.) Voluntary alternates are not allowed unless prior approval from Trident & HL 

Turner. 

To: Invited and interested Roofing Contractors 

mailto:Marc.lehoullier@tridentgrp.com
mailto:Marc.lehoullier@tridentgrp.com


 
     
 

 

Invitation to Bid - 2 
 

3.) Attention is directed to the fact that the specifications include a set of bidding and 

contract forms.   These are for bidding purposes on this project. 

4.) A hard copy must be mailed. 

5.) All blank spaces on forms must be filled in. 

6.) The signature must be in longhand and executed by a principal duly authorized 

to make contracts.   The Bidder’s legal name must be fully stated.    

D. SUBMISSION OF PROPOSALS 

Sealed proposals Marked “DPW ROOF REPLACEMENT” will be received by the Owner 
no later than 3 PM July 31, 2017: 

 
Ms. Shaylia Marquis, Procurement Manager 
Town of Seabrook 
99 Lafayette Road 
Seabrook, NH 03874 
 

1.) The Owner reserves the right to reject any/all proposals without explanation, to 

waive all formality in connection with bid opening, and to waive any informality in 

the proposals. 

2.) The opening of the bid proposals will be public.   Determination will be based 

upon all pertinent data contained in the proposals. 

3.) Proposals submitted by the Contractor, as a result of this invitation to submit a 

Proposal, shall not obligate the Owner in any way. 

E. THE BID 

The bid shall be for the completed job as specified herein. 

F. VALIDITY 

All bids submitted shall remain valid for a period of not less than 45 calendar days from 

the Not Later Than date indicated above. 
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Instructions to Bidders, Seabrook DPW Roof Project 1 

INSTRUCTION TO BIDDERS 
 

I. PROJECT:   
 

 
 

 
 
II. PROJECT DESCRIPTION: 

 
A. Base Bid: 

1. The project includes removal of the existing roof components 
including, roof membrane, insulation, flashings and miscellaneous 
roof components on the DPW roof. Examination of decking, and 
repairs, as specified. Installation of roof system, as specified.  

 
III. WORK SCHEDULE: 

 
A. The project is to proceed at an agreed to date with Owner. The project is to 

be done on a continual day-to-day basis except in the case of inclement 
weather. The project must be completed as soon as possible. All work is to 
commence after an approved date from the Owner. Work must be done 
Monday through Friday during normal work hours.  

IV. BID DUE DATE: 

V.  
A. All bids are due by 3 PM on July 31, 2017  
B. Bids must be delivered to the designated person in a timely manner to meet 

the bid deadline.  

VI. BASE BID:  

A. The Base Bid is the sum stated in the bid for which the bidder offers to 
perform the Work described in the Bidding Documents as the base, to which 
Work may be added or from which Work may be deleted for the sums stated 
in the Alternate Bids.    

VII. ALTERNATE BID: 

A. As listed on Bid Form. 
 

VIII. UNIT PRICE BID: 

A. As listed on bid form. 

Roof Renovation Projects 
DPW Roof Replacement Project 
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Instructions to Bidders, Seabrook DPW Roof Project 2 

IX. CONTRACTORS: 

A. Each Bidder shall include in his bid an outline of the Work to be performed by 
the Bidder with his own personnel. Any subcontractor work shall be identified 
within the Bid Proposal, and is subject to Owner approval. 

 
B. Each bidder must provide with the Bid Form three project references with a 

minimum five-year history.   

X. CLARIFICATIONS 

A. All bidders must conduct their own roof measurements as the roof plan 
included with the specifications is for reference only. 

B. All requests for clarification or interpretation of the Bidding Documents shall 

be made to Barry Hoeg, The HL Turner Group BHoeg@hlturner.com with a 
copy to Marc Lehoullier, Owner’s Project Manager to 
Mlehoullier@tridentgrp.com. 
 

XI. SUBSTITUTIONS AND VOLUNTARY ALTERNATES 

A. The materials, products, and equipment described in the bidding documents 
establish the standard of required function, dimension, appearance, and 
quality to be met. 

B. No substitution will be considered prior to receipt of bids unless a written 
request for approval has been received by the aforementioned people at least 
three days prior to the date for receipt of bids.  The Owners' decision 
regarding a proposed substitution shall be final. 

 
C. If a substitution is approved prior to bidding, such approval will be set forth in 

an Addendum.  Bidders shall not rely on approvals made in any other 
manner. 

D. Voluntary alternates will not be accepted unless prior approval is given by the 
Owner or the Owner’s representative. These may be rejected for any reason. 

XII. PREVAILING WAGE 

A. None. 

XIII. BID FORM: 

A. Your bid must be prepared on the Bid Form included with the Bidding 
Documents; additional copies may be obtained from Owner. 

 
B. All blanks on the Bid Form must be completed in ink or type. 

 
C. Bids by corporations must be executed in the corporate name by the 

President or Vice President. 
 

mailto:BHoeg@hlturner.com
mailto:Mlehoullier@tridentgrp.com
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Instructions to Bidders, Seabrook DPW Roof Project 3 

D. Bids by partnerships must be executed in the partnership name and signed 
by a partner, whose title must appear under the signature and the official 
address of the partnership must be shown below the signature. 

 
E. All names must be typed or printed below the signature. 

 
F. The bid shall contain an acknowledgement of receipt of all Addenda (the 

numbers must be filled in on the Bid Form).  
 

G. The physical and e-mail address and telephone number for communications 
regarding your bid must be shown. 

XIV. OPENING OF BID: 

A. All Bids received prior to the date and time designated for the Bid opening will 
be opened publicly by the Awarding Authority.  

XV. BID TO REMAIN SUBJECT TO ACCEPTANCE: 

A. All bids will remain subject to acceptance for 90 days after the Bid due date. 

XVI. AWARD OF CONTRACT: 

A. The Owner reserves the right to reject any or all Bids, if it determines that is 
in its interest to do so.  

B. The Contract shall be a modified A107, Sample included in Bid Documents 

C. Award means the determination and selection of the lowest, responsible and 
eligible Bidder, by the Awarding Authority. 

D. The Awarding Authority will award the contract to the lowest responsible and 
eligible Bidder within thirty (90) days, Saturdays, Sundays, and legal holidays 
excluded after the opening of bids. 

E. The Awarding Authority reserves the right to waive any informalities in or to 
reject any or all bids if it be in the public interest to do so. 

F. The Awarding Authority also reserves the right to reject any bid if it 
determines that such bid does not represent the bid of a person competent to 
perform the work as specified or if less than three (3) available bids are 
received. 

G. The term ""lowest responsible and eligible bidder'' shall mean the Bidder (1) 
whose bid is the lowest of those bidders possessing the skill, ability and 
integrity necessary for the faithful performance of the work; (2) who shall 
certify that he is able to furnish labor that can work in harmony with all other 
elements of labor employed or to be employed in the work; (3) who obtains 
within ten days of the notification of contract award the security by bond, if 
required. 
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Instructions to Bidders, Seabrook DPW Roof Project 4 

XVII. CONTRACT SECURITY: 

A. When the Successful Bidder delivers the executed Agreement to owner, it 
must be accompanied by the required Performance and Payment Bonds. 
This requirement cannot be waived by Owner if the Contract Price 
exceeds $25,000. 

II. INSURANCE: 

A. When the Successful Bidder delivers the executed Agreement to the 
Owner, it must be accompanied by the required insurance certificates. 

III. SIGNING OF AGREEMENT: 

A. When Owner gives a Notice of Award to the Successful Bidder, it will be 
accompanied by the required number of unsigned counterparts of the 
Agreement with all other written Contract Documents attached.  Within 
five days thereafter Contractor shall sign and deliver the required number 
of counterparts of the Agreement and attached documents to Owner with 
required Bonds and insurance certificates.  Owner shall deliver one fully 
signed counterpart to the Contractor. 

IV. UNIT/ALTERNATE PRICES: 

A. Prices by Corresponding Unit Are to Be Included in the Bid Form as 
Separate Line Items  and shall be inclusive of Profit and Overhead.  

V. SEALED BIDS marked “SEABROOK DPW ROOF PROJECTS” shall be sent 
to: 

Ms. Shaylia Marquis, Procurement Manager 

Town of Seabrook 

99 Lafayette Road 

Seabrook, NH 03874  

VI. ADDITIONAL INFORMATION: 

A. If you should need any additional information or have any questions 
regarding the project or specifications, all questions should be submitted 
in writing to the attention of Marc Lehoullier by email to 
Marc.lehoullier@tridentgrp.com 
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BID FORM  
 

TOWN OF SEABROOK DEPARTMENT OF PUBLIC WORKS BUILDING 
ROOF REPLACEMENT PROJECT 
SEABROOK, NEW HAMPSHIRE 

 
 
TO:   Town of Seabrook                Date:      

99 Lafayette Road 
Seabrook, NH  03874 

 
SUBJECT:  Department of Public Works Building Roof Replacement Project 
  43 Railroad Avenue 

Seabrook, New Hampshire 
 
Proposal submitted by (Bidder Name and Address Below): 
 
           
 
           
 
The undersigned proposes to furnish all labor, materials, tools and equipment in complete 
accordance with the provisions of the Contract Documents dated May 31, 2017 including all 
supplemental information provided and distributed by The H.L. Turner Group Inc. 
 
The Bidder acknowledges receipt of and includes the requirements of the following Addenda: 
 
Number    Date 
 
          
          
 
In submitting this Bid, the undersigned agrees: 
 

1.   The Bidder shall not have defaulted on, or failed to execute, enter into, or perform a 
contract for services with the Town of Seabrook, New Hampshire during the past five (5) 
years. 

 
2.   The Bid shall remain in full force and will not be withdrawn for a period of thirty (30) 

calendar days after the actual date of Bid opening thereof. 
 
3.   To enter into and execute a contract, if awarded on the basis of this Bid. 

 
4.   To provide a Payment and Performance Bond for the contract amount. 
 
5.   To successfully accomplish the work in accordance with the Contract Documents. 
 



DPW Building Roof Replacement Project BF-2 © The H.L. Turner Group Inc. 

4581  All Rights Reserved 

6.    Work to be substantially completed by November 17, 2017 and finally complete by 
November 30, 2017. 

 
7.    To provide the Insurances required, as defined in the Summary or Work.  
 
8.  To not unbalance the Bid prices as the Town of Seabrook reserves the right to delete 

items in the Bid at any time. 
 
9.  The Bid prices submitted on this project shall include all materials, labor, taxes, fees, 

permits, disposal, and all freight charges, for a total cost to the Town of Seabrook. 
 
10.  Bidder is to include with his Bid a short summary of their approach to the work, as well as 

any variations from the specification in a letter attached to the Bid. 
   
11. The Town of Seabrook, New Hampshire reserves the right to accept any and all Bids and 

to waive any informalities. 
 

Department of Public Works Building Roof Replacement Project 
 
    Item  Description        Bid Price 
 

1. General Conditions     (L.S.) $    
 
2. Bond       (L.S.)   $    

 
3. Mobilization      (L.S.) $    
 
4. Demolition and Disposal    (L.S.) $    
 
5. New EPDM Roofing Including All New Insulation, 
 Metal Edging, Flashings, Cover Board, Trim, etc. (L.S.)   $    
 
6. New Shingle Roofing Including All Ice Protection 
 Membrane, Underlayment. Metal Drip Edge, 
 Curb, Vent and Stack Flashings, etc.   (L.S.)   $    
  
7.             Demobilization and Clean-Up    (L.S.) $    

 
 
    TOTAL BASE BID   (L.S.) $    
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The undersigned agrees to complete the work for the Total Lump Sum Price of: 
(Base Bid includes all work shown in the project documents.) 
 
 $ ______________________________________________________  
 
 In words: _______________________________________________________  
 
Show above amount in both words and numerals.  In the event of error, amount in words shall 
govern.   
 
>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>> 
 
 

UNIT PRICES 
 
Unit Prices (if needed) 
 

1.   It is anticipated that the existing plywood roof sheathing substrate to which the new roofing 
surfaces is to be applied is in good condition and suitable for application of the new roofing 
materials.  In the event that specific portions or sections of the substrate decking is 
deteriorated and must be replaced, the Contractor shall provide a unit price for replacement 
of the substrate with material to match the existing.  The Contractor shall provide a unit 
price for substrate replacement based on a total quantity of 1,200 square feet.  The 
substrate used for replacement of the existing plywood roof sheathing shall be of the same 
thickness and material specifications as the existing  

 
Unit Price for Substrate Replacement: $  /square foot    
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Note:  The Following Items are Required as Part of the “Bid Form” Submission 
 

1. Bidder accepts the Town of Seabrook’s general terms and conditions as outlined in the 
forms contained in the Project Manual.   

 
a. Circle One (1) of these:         Yes           No  

 
 If No is circled, mark-up of acceptable terms must be provided with Bid. 
 
2. Provide written short summary of the approach to the work and schedule as part of the Bid 

Form Submission and include the written short summary with the “Bid Form”. 
 
3. Complete the information below: 

 
            Bidder:             
 
             Business Address:   _____________________________________________  
 
   ______________________________________________________________  
 
 
  Authorized Signature:   ___________________________________________  
 
  Name (Print Clearly):   ____________________________________________  
 
  Title: __________________________________________________________  
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GENERAL DEMO NOTES

GENERAL ROOF NOTES

DEMOLITION NOTE LEGEND

D1
REMOVE ROOF SHINGLES AND ALL
UNDERLAYMENT TO EXPOSE ROOF
SHEATHING

1. ALL DIMENSIONS INDICATED ARE PLUS OR 
MINUS UNLESS NOTED OTHERWISE. 
CONTRACTOR  SHALL  FIELD VERIFY ALL 
DIMENSIONS PRIOR TO BID SUBMISSION AND 
CONSTRUCTION. 

2. DEMOLITION FOR THIS PROJECT IS 
INDICATED, BUT NOT LIMITED TO WHAT IS 
SHOWN ON THIS DRAWING, ANY  ADDITIONAL 
DEMOLITION REQUIRED TO SUCCESSFULLY 
COMPLETE CONSTRUCTION IS A 
REQUIREMENT OF THIS CONTRACT.

3. ANY EXISTING ROOF COMPONENTS, WHICH  
INTERFERE WITH PROPOSED WORK SHALL 
BE REMOVED AND REINSTALLED AS 
REQUIRED.

4. DEMOLITION AND CONSTRUCTION AREAS 
SHALL BE BARRICADED AS NECESSARY TO 
COMPLY WITH ALL LOCAL, STATE AND 
FEDERAL CODES AND ORDINANCES. DUST 
CONTROL SYSTEMS SHALL BE IN EFFECT 
AND AS NECESSARY TO CONTROL DUST ON 
THIS PROJECT UNLESS NOTED OTHERWISE.

5. PROVIDE ALL LIFTS, SHORING AND BRACING, 
ETC. AS REQUIRED TO STABILIZE AND 
PROTECT EXISTING AND ADJACENT  
STRUCTURES AND ROOFTOP SYSTEMS 
DURING CONSTRUCTION. 

6. THE EXISTING BUILDING MATERIALS MAY 
CONTAIN ASBESTOS. CONTRACTOR TO BE 
RESPONSIBLE FOR ACCOMPLISHING ALL 
DEMOLITION AND DISPOSAL EFFORTS (AND 
TESTING IF REQ'D) IN ACCORDANCE WITH 
ALL APPLICABLE LOCAL, STATE AND 
FEDERAL LAWS ANDORDINANCES.  ALL 
DISPOSAL MANIFESTS SHALL BE PRESENTED 
TO THE OWNER.

7. REMOVE EXISTING ROOFING DOWN TO TOP 
SURFACE OF EXISTING DECK; MUST BE 
PERFORMED IN THE DRY.

8. PROPERLY DISCARD ALL MATERIALS TO BE 
REMOVED.

9. COMPLY WITH ALL FEDERAL, STATE AND 
LOCAL GUIDELINES AND REQUIREMENTS AT 
ALL TIMES DURING THE IMPLEMENTATION OF 
THE WORK.

10. VERIFY NUMBER AND LOCATION OF ALL 
ROOF CURBS, FANS, VENTS, ETC. PRIOR TO 
BIDDING AND CONSTRUCTION.

D2

REMOVE EPDM ROOFING MEMBRANE
AND ALL UNDERLAYMENT TO
EXTENT REQUIRED TO EXPOSE
ROOF DECK SHEATHING

D3
REMOVE ALL METAL DRIP EDGE
FLASHING FROM EAVE AND RAKE

D4
REMOVE DAMAGED METAL RAKE
BOARD CLADDING, ONLY WHERE
INDICATED

D5

REMOVE ALL FLASHING, AND
COUNTERFLASHING WHERE
APPLICABLE, FROM ALL VERTICAL
SURFACES, VENTS, STACKS, PIPES,
CURBS, ETC.

D6
DETACH AND REMOVE GUTTER AND
DOWNSPOUT; STORE FOR
REINSTALLATION

D7
REMOVE ALL METAL DRIP EDGE
FLASHING

D8

REMOVE ALL DAMAGED, WET,
ROTTED OR DELETERIOUS ROOF
DECK SHEATHING; INSPECT ROOF
FRAMING FOR SIMILAR CONDITIONS

D10
REMOVE ROOF DECK SHEATHING
ENTIRELY TO EXPOSE ROOF
FRAMING, ONLY WHERE INDICATED

D9
REMOVE ASPHALT SHEET ROOFING
& ALL ALL UNDERLAYMENT

D11
REMOVE CONTINUOUS PERIMETER
WOOD ROOF EDGE BLOCKING

D12
REMOVE ALL DAMAGED METAL
FASCIA CLADDING

D13 REMOVE RIDGE VENT

1. ALL INFORMATION SHOWN ON THIS 
DRAWING ACQUIRED FROM ON-SITE 
OBSERVATIONS AND NON-DESTRUCTIVE 
INSPECTIONS. CONTRACTOR IS 
RESPONSIBLE FOR FIELD VERIFYING ALL 
INFORMATION PRIOR TO BID AND 
CONSTRUCTION. 

2. ALL WORK TO BE PERFORMED IN 
ACCORDANCE WITH ALL APPLICABLE 
FEDERAL, STATE AND LOCAL GUIDELINES 
AND REQUIREMENTS.

3. CONTRACTOR RESPONSIBLE FOR ALL 
LABOR, MATERIALS, TAXES, FEES, PERMITS, 
DISPOSAL, FREIGHT CHARGES, ETC. ALL AS 
NECESSARY TO PROVIDE A COMPLETELY 
WATERTIGHT ROOFING SYSTEM.

4. WARRANTY PERIOD OF PRODUCT TO BE TEN 
(10) YEARS AFTER DATE OF SUBSTANTIAL 
COMPLETION. THE ROOFING WARRANTY 
SHALL BE A 10-YEAR TOTAL SYSTEM 
WARRANTY COVERING MATERIALS AND 
LABOR WITH NO DOLLAR LIMITS.

5. CONTRACTOR TO BE RESPONSIBLE FOR ANY 
DAMAGE CAUSED BY THEIR OPERATIONS 
WHILE ON SITE. ALL DAMAGE TO BE 
REPAIRED TO THE SATISFACTION OF THE 
TOWN OF SEABROOK AND 
ARCHITECT/ENGINEER. PATCHES OF 
DAMAGED AREAS OF NEW ROOF WILL NOT 
BE ACCEPTED.

D14 REMOVE ROOF EDGE TRIM BOARD
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GENERAL DEMO NOTES

ROOF PLAN LEGEND

- SINGLE PLY EPDM ROOFING 
MEMBRANE OVER NEW
RIGID INSULATION

-      EXHAUST FAN

-      EXHAUST STACK

- CONSTRUCTION NOTE. SEE         
LEGEND BELOW

X

CONSTRUCTION NOTE LEGEND

1
NEW ROOFING SHINGLES ON 15#
ROOFING FELT

1. VERIFY NUMBER AND LOCATION OF ALL 
ROOF CURBS, FANS, VENTS, ETC. PRIOR TO 
BIDDING AND CONSTRUCTION.

2. NEW ROOFING SYSTEM TO CONSIST OF MIN. 
R-40 POLYISOCYANURATE INSULATION 
ATTACHED TO THE EXISTING TECTUM 
DECKING WITH ADHESIVE, WITH 60 MIL 
SINGLE PLY, FULLY ADHERED, NON-
REINFORCED EPDM ROOFING MEMBRANE.  
FASTENING SYSTEM EFFECTIVENESS TO BE 
VERIFIED BY THE CONTRACTOR BY FIELD 
PULL-OUT TEST DURING CONSTRUCTION.  
PULL-OUT TEST TECHNIQUE(S) TO BE 
SUPERVISED IN THE FIELD BY THE ROOFING 
SYSTEM'S MANUFACTURER'S 
REPRESENTATIVE. A MINIMUM OF 3-PULLOUT 
TESTS SHALL BE PREFORMED.  RESULTS OF 
THE PULL-OUT TEST TO BE CONFIRMED IN 
WRITING TO THE ARCHITECT/ENGINEER BY 
THE MANUFACTURER'S REPRESENTATIVE AS 
SATISFYING THE ROOFING SYSTEM'S 
MINIMUM REQUIREMENTS AND ALL 
WARRANTEES.

3. NEW SHINGLE ROOFING SYSTEM TO 
CONSIST OF ARCHITECTURAL GRADE, 
FIBERGLASS ROOFING SHINGLES INSTALLED 
OVER 15# ROOFING FELT AND ICE 
PROTECTION MEMBRANE WITH 6" LAP 
SPLICES ON ENTIRE ROOF SURFACE WITH 
NEW CONTINUOUS GALVANIZED METAL DRIP 
EDGE FLASHING AT ALL PIPE FLASHING, NEW 
GALVANIZED METAL EXHAUST PAN ROOF 
CURB, NEW SHINGLE-COVERED METAL 
RIDGE VENT WITH FIBERGLASS HURRICANE 
FILTER VENT AND END CLOSURE CAPS.

4. SEE PROJECT SPECIFICATIONS FOR 
INFORMATION NOT SHOWN HERE.

5. CONTRACTOR TO BE RESPONSIBLE FOR ANY 
DAMAGE CAUSED BY THEIR OPERATIONS 
WHILE ON SITE. ALL DAMAGE TO BE 
REPAIRED TO THE SATISFACTION OF THE 
TOWN OF SEABROOK AND 
ARCHITECT/ENGINEER.

6. ALL EXISTING ROOFTOP FANS ARE TO BE 
REMOVED, SALVAGED AND REINSTALLED.

2
NEW ICE PROTECTION MEMBRANE
ON ENTIRE ROOF DECK

3
NEW GALVANIZED METAL DRIP EDGE
FLASHING

4
NEW RIDGE VENT WITH HURRICANE
FILTER & END CAPS, SHINGLE-
COVERED

5 NEW VENT PIPE FLASHING

6 NEW VENT STACK FLASHING

7 NEW CURB FLASHING

8

NEW FULLY ADHERED
UNREINFORCED .060 EPDM
MEMBRANE ROOFING & FLASHING
ON NEW FULLY ADHERED 1/4"
FIBERBOARD PROTECTION BOARD
(SEE DETAIL 5/A3.1)

9

REPLACE ALL EXISTING DAMAGED,
WET, ROTTED, OR PLYWOOD ROOF
DECK SHEATHING; INSPECT
EXISTING ROOF FRAMING
CONDITIONS & NOTIFY ARCHITECT
OF ANY SIMILARLY DAMAGED
MEMBERS OR MATERIALS

10

NEW CONTINUOUS METAL ROOF
EDGE FLASHING WITH CONTINUOUS
HOOK STRIP & SPLICE CAPS (SEE
DETAIL 5/A3.1)

11
NEW EPDM VENT PIPE FLASHING
(SEE DETAIL 9/A3.1 )

12
NEW EPDM VENT STACK FLASHING
(SEE DETAIL 12/A3.1)

13
NEW EPDM ROOF CURB FLASHING
(SEE 8/A3.1)

14

NEW SURFACE MOUNTED
GALVANIZED METAL REGLET WITH
SPRING-LOCK COUNTERFLASHING
(SEE DETAIL 10/A3.1)

15

NEW ALUM. FASCIA CLADDING WITH
SPLICE COVERS; PROVIDE ONLY AT
REMOVED DAMAGED FASCIA
CLADDING

16

NEW 1X8 ALUM. CLAD WOOD FASCIA
WITH SPLICE COVERS AT EXISTING
ROOF EDGE, TYP. AT ROOF "D" & "E"
(SEE DETAIL 6/A3.1)

17 NEW ROOF CRICKET
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TOP OF WALL

EXISTING VENTED SOFFIT
TO REMAIN UNDISTURBED

CONTINUOUS ICE PROTECTION MEMBRANE
ON ENTIRE ROOF DECK, 36" WIDE SHEETS 
w/ MIN. 6" LAP SPLICES

EXISTING ROOF SHEATHING 
TO REMAIN UNDISTURBED, TYPICAL U.O.N.

EXISTING EXTERIOR WALL FINISH
(BRICK) TO REMAIN UNDISTURBED

EXISTING CLAD WOOD FASCIA
TO REMAIN UNDISTURBED

NEW CONT. METAL DRIP EDGE
FLASHING

12

5

14' - 0"

15# ROOFING FELT UNDERLAYMENT

FIBERGLASS SHINGLE ROOFING

NEW SHINGLE ROOF REPLACEMENT SYSTEM

EXISTING ROOF FRAME TO REMAIN 
UNDISTURBED

CONT. ALUM. RIDGE VENT
w/ HURRICANE FILTER & END CAPS

CONFIRM AND/OR PROVIDE MIN. 1" CONTINUOUS
VENTILATION SLOT IN ROOF SHEATHING
FOR PROPER VENT FLOW FROM EAVE TO RIDGE

EXISTING RIDGE LINE

TYPICAL NEW ROOF REPLACEMENT SYSTEM
(REFER TO TYP. ROOF EDGE SECTION)
SHINGLE ROOFING
ROOFING FELT UNDERLAYMENT

EXISTING ROOF SHEATHING 
TO REMAIN UNDISTURBED, TYPICAL U.O.N.

NEW FULLY-ADHERED .060 EPDM MEMBRANE ROOFING SYSTEM
ON NEW 3" FULLY-ADHERED RIGID INSUL.

NEW EPDM MEMBRANE FLASHING SYSTEM
w/LAP SPLICE & SEALANT

NEW CONT. METAL ROOF EDGE FLASHING 
w/CONT. METAL HOOK STRIP CLEAT

EXISTING CEILING SYSTEM
TO REMAIN UNDISTURBED

EXISTING ROOF DECK SHEATHING
TO REMAIN EXCEPT AS
OTHERWISE REQUIRED,
REFER TO DEMOLITION ROOF PLAN

EXISTING ROOF FRAME
TO REMAIN UNDISTURBED

NEW 2-2X6 P.T. ROOF EDGE NAILERS

NEW FULLY-ADHERED 1/4" FIBERBOARD
COVER BOARD

NEW EPDM MEMBRANE FLASHING SYSTEM
w/LAP SPLICE & SEALANT

NEW FULLY-ADHERED .060 EPDM
MEMBRANE ROOFING SYSTEM
ON NEW 3" FULLY-ADHERED RIGID INSUL.

NEW EPDM MEMBRANE FLASHING SYSTEM
w/LAP SPLICE & SEALANT

EXISTING CEILING SYSTEM
TO REMAIN UNDISTURBED

EXISTING ROOF DECK SHEATHING
TO REMAIN EXCEPT AS
OTHERWISE REQUIRED,
REFER TO DEMOLITION ROOF PLAN

EXISTING ROOF FRAME
TO REMAIN UNDISTURBED

6"
4"

EXISTING ROOF DECK SHEATHING
TO REMAIN EXCEPT AS OTHERWISE REQUIRED,
REFER TO DEMOLITION ROOF PLAN

EXISTING ROOF FRAME
TO REMAIN UNDISTURBED

NEW CONT. METAL SURFACE-MOUNTED
REGLET FLASHING w/SPRING LOADED
COUNTERFLASHING & SEALANT, 
REFER TO DETAIL X/AX

NEW EPDM TERMINATION BAR,
FASTENER & SEALANT

NEW CONT. CANT STRIP

EXIST. MASONRY CHIMNEY TO REMAIN UNDISTURBED,
EXISTING REGLET & FLASHING TO BE REMOVED
& CHIMNEY PATCHED AS REQ'D. TO MATCH
ADJACENT UNBDISTURBED SURFACES

NEW FULLY-ADHERED .060 EPDM
MEMBRANE ROOFING SYSTEM
ON NEW 3" FULLY-ADHERED RIGID INSUL.

A3.1

11

8 
1/

2"

8 
1/

2"

NOTES:

1. REGULAR MAINTENANCE OF COUNTERFLASHING AND SEALANTS REQUIRED. 
    NOT INCLUDED AS PART OF ROOFING WARRANTY.

2. METAL COUNTERFLASHING SHALL BE 18 GA. ALUMINUM FORMED WITH HEMMED LOWER EDGE.

3. INSTALL METAL WORK IN ACCORDANCE WITH CURRENT SMACNA RECOMMENDATIONS.

SINGLE-PLY SEALANT

APPROPRIATE FASTENER 12" O.C. MAX.

TERMINATION BAR,
DO NOT USE POWERSHOT FASTENERS
OR CEMENT NAILS

SURFACE-MOUNTED GALV. METAL REGLET 
WITH SPRING LOADED COUNTERFLASHING, 
3" MIN. FACE

EPDM MEMBRANE FLASHING,
REFER TO DETAIL 10/A3.1

BONDING ADHESIVE

EXISTING MASONRY CHIMNEY
TO REMAIN UNDISTURBED, TYPICAL U.O.N.

WATER CUT-OFF MASTIC

APPROPRIATE FASTENER
w/NEOPRENE BACKED STAINLESS STEEL 
WASHER

SEALANT

NEW FULLY-ADHERED .060 EPDM MEMBRANE ROOFING SYSTEM
ON NEW 3" FULLY-ADHERED RIGID INSUL.

NEW EPDM MEMBRANE FLASHING SYSTEM
w/LAP SPLICE & SEALANT

NEW CONT. METAL ROOF EDGE
FLASHING w/CONT. METAL HOOK
STRIP CLEAT

EXISTING 1X8 ALUM. CLAD FASCIA
TO REMAIN UNDISTURBED,
TYPICAL U.O.N.

EXISTING VENTED SOFFIT
TO REMAIN UNDISTURBED

EXISTING EXT. WALL SYSTEM
TO REMAIN UNDISTURBED

EXISTING INT. WALL
& CEILING FINISHES
TO REMAIN UNDISTURBED

EXISTING ROOF DECK SHEATHING
TO REMAIN EXCEPT AS OTHERWISE REQUIRED,
REFER TO DEMOLITION ROOF PLAN

EXISTING ROOF FRAME
TO REMAIN UNDISTURBED

6"

NEW 2-2X6 P.T. ROOF EDGE NAILERS

NEW ALUM. CLAD 1X8 
WOOD FASCIA
(RAKEBOARD SIMILAR)

NEW CONT. METAL ROOF 
EDGE FLASHING W/ CONT. 
METAL  HOOK STRIP CLEAT

NEW EPDM MEMBRANE 
FLASHING WITH LAP SPLICE 
& SEALANT

NEW FULLY-ADHERED .060 EPDM 
MEMBRANE ROOFING SYSTEM

NEW FULLY-ADHERED
1/4" FIBERBOARD COVER BOARD

NEW 1/2" CDX PLYWOOD 
ROOF DECK

EXIST. ROOF FRAME 
TO REMAIN

6"

NEW STAINLESS STEEL
CLAMPING RING

PRE-MOULDED PIPE SEAL
w/INTACT RIB AT TOP

EXISTING ROOF DECK

NEW IN-SEAM SEALANT

EXISTING VENT PIPE OR CONDUIT 
THRU ROOF TO REMAIN

NEW WATER CUT OFF MASTIC

NEW EPDM TARGET PATCH 
OVER FLANGE OF PIPE SEAL 
BOOT
NEW LAP SPLICE & SEALANT

NEW EPDM ROOFING MEMBRANE

12
" 

M
IN

NEW RIGID INSULATION

1 1/2" MIN

NOTE:
PRE-MOULDED PIPE SEAL MUST HAVE INTACT RIB @ TOP EDGE, REGARDLESS OF 
PIPE DIAM.. SEE SPEC'S FOR OTHER DETAILS REQUIRING SEAM FASTENING PLATES.

T.O. EXISTING ROOF DECK

V
A
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SEAM PLATE & FASTENER, MAX. 12" O.C.

EPDM MEMBRANE FLASHING

PROVIDE EPDM MFGR'S. REQ'D. REINF. 
FLASHING SYSTEM AT ALL CORNERS

EXIST. ROOF CURB
TO REMAIN UNDISTURBED

MIN. 3" WIDE SEAM TAPE 
w/EPDM PRIMER

EXISTING CURB FLASHING

MEMBRANE BONDING ADHESIVE

LAP SPLICE & SEALANT

EXISTING ROOF DECK SHEATHING
TO REMAIN EXCEPT AS OTHERWISE
REQUIRED, REFER TO DEMOLITION
ROOF PLANS

NEW EPDM MEMBRANE ROOFING ON
NEW 3" RIGID INSULATION

NEW 2-2X6 P.T. WOOD
BLOCKING
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NOTE:
DETACH EXISTING ROOF TOP EQUIPMENT
ONLY TO EXTENT REQUIRED FOR
NEW WORK, THEN REATTACH

EXIST EXT. WALL SYSTEM 
TO REMAIN

EXIST. RAKE SOFFIT TO 
REMAIN UNDISTURBED

EXIST. 1X8 ALUM. CLAD 
RAKEBOARD, REPLACE 
ALUM. CLADDING ONLY TO 
EXTENT INDICATED, REFER 
TO ENLARGED DEMOLITION 
ROOF PLAN "A"

EXIST. ROOF FRAME 
TO REMAIN

NEW CONTINUOUS METAL 
DRIP EDGE FLASHING

NEW 15# ROOFING FELT

NEW FIBERGLASS 
SHINGLE ROOFING

NEW CONT. ICE PROTECTION
MEMBRANE ON ENTIRE ROOF
SURFACE, 36" WIDE SHEETS
w/MIN. 6" LAP SPLICES

EXIST. ROOF DECK
SHEATHING TO REMAIN,
TYPICAL U.O.N.

TYPICAL NEW SHINGLE ROOF 
REPLACEMENT SYSTEM

EXTEND ICE 
PROTECTION MEMBRANE 
UP ROOF CURB 6" MIN.

NEW GALVANIZED METAL 
ROOF CURB ENCLOSURE
w/FLASHING FLANGES

EXISTING ROOF 
CURB TO REMAIN 

DETACH EXISTING ROOF VENT 
ONLY TO EXTENT REQUIRED 
FOR NEW CURB ENCLOSURE 

NEW ROOF CRICKET
w/ VALLEY FLASHING

EXISTING ROOF SHEATHING 
TO REMAIN UNDISTURBED, 
TYPICAL U.O.N.

EXISTING ROOF FRAME 
TO REMAIN 
UNDISTURBED

NEW FULLY-ADHERED .060 EPDM MEMBRANE
ROOFING SYSTEM ON NEW 3" FULLY-ADHERED
RIGID INSUL.

NEW EPDM MEMBRANE FLASHING SYSTEM
w/LAP SPLICE & SEALANT

EXISTING ROOF DECK SHEATHING
TO REMAIN EXCEPT AS OTHERWISE REQUIRED,
REFER TO DEMOLITION ROOF PLAN

NEW 2-2X6 P.T. ROOF EDGE NAILERS 8"8"

PERIMETER SEALANT

NEW GALV. METAL RAIN HOOD

NEW STAINLESS STEEL CLAMPING RING
w/ADDIT. PROTECTIVE STRIP OF EPDM

EPDM MEMBRANE FLASHING w/PRIMER

CONT. LAP SPLICE & SEALANT

NEW STAINLESS STEEL CLAMPING RING

PERIMETER SEALANT

CONT. LAP SPLICE & SEALANT

NOTE:
DETACH EXISTING VENT STACK & SLEEVE
ONLY TO EXTENT REQUIRED
FOR NEW WORK, THEN REATTACH
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SECTION 01010 

SUMMARY OF WORK 

PART 1  GENERAL 

1.1  PROJECT IDENTIFICATION 
 

A. The name of the project is “Town of Seabrook Department of Public 
Works Building Roof Replacement Project”. 

 
B. The project is located at 43 Railroad Avenue, Seabrook, New Hampshire. 

 
C. The Contract Documents for this project, prepared by The H.L. Turner 

Group Inc., 27 Locke Road, Concord, New Hampshire, are dated May 
31, 2017. 

 
D. The Owner of the project is the Town of Seabrook, 99 Lafayette Road, 

Seabrook, New Hampshire 03874;  Telephone: 603-474-3252,  Fax: 603-
474-8007. 

 
E. The Architect/Engineer for this project is The H.L. Turner Group Inc., 

27 Locke Road, Concord, New Hampshire 03301; 
Telephone: 603-228-1122,  Fax: 603-228-1126. 

1.2 DESCRIPTION OF WORK 

A. This project consists of, but is not limited to: 

1. Construction activities for the Roof Replacement to the Town of 
Seabrook Department of Public Works Building as enumerated in 
the Contract Documents and the Project Manual. 

a. Provide all required permits and approvals. 

b. Complete removal of existing sloped shingle roofing 
system and replacement with new sloped shingle roofing 
system. 

c. Complete removal of existing low-sloping EPDM 
membrane roofing system and replacement with new, 
fully-adhered EPDM roofing system. 

d. New sloped shingle roofing system to consist of all new ice 
protection membrane on entire existing roof deck surface, 
new 15# roofing felt, and new asphalt fiberglass roof 
shingles including all eave and rake drip edge flashings, 
vent flashing, vent stack flashings, curb flashing, ridge 
vent, and all appropriate fasteners required. 
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e. New EPDM roofing system to consist of new fully adhered 
membrane protection board installed on existing plywood 
roof deck sheathing, new ¼” fiberboard cover board only 
where indicated, new fully adhered EPDM roofing 
membrane including all drip edge, blocking, membrane 
seams, termination strips, flashings, counterflashings, and 
all appropriate fasteners required. 

f. Covering all landscaping, lawns, etc. around entire 
perimeter of the building during construction. 

g. Protection of all roof-top and fixed ground-installed 
equipment, meters, panels, service entries, mounted on or 
otherwise located adjacent to the building in the area of 
new work. 

h. Final clean-up and restoration of damaged items (if any). 

i. Replacement of all deteriorated or rotted substrates or 
underlayment, if necessary. 

j. Final clean-up and restoration of damaged items (if any). 

B. Since the Department of Public Works Building will be occupied during 
the implementation of the project: 

1.  Dust and noise control, as well as keeping all building contents 
dry, will be a major requirement for this project.  It is explicitly 
understood that this requirement will be the sole responsibility of 
the Contractor. 

2.  The use of foul language, smoking anywhere on the project site, 
operation of loud radios, consumption of alcohol or illegal drugs, 
etc., is strictly prohibited and will be cause for immediate removal 
of those responsible from the project. 

C. The Contractor is responsible for all aspects of work on this project.  All 
damages to any portions of the existing buildings, and/or to the existing 
adjacent properties, are to be repaired at no cost to the Town of 
Seabrook and to the satisfaction of the Town of Seabrook and the 
Architect/Engineer. 

D. The Contractor is to be responsible for: 

1.  Proper disposal of all materials and debris. 

2.  The maintenance and protection of personnel and vehicular traffic 
at all times during the implementation of this work. 

3. The protection of the persons using the building during the 
performance of this work. 
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E. Refer to project drawings as well as these project specifications for 
additional descriptions of work to be performed. 

1.3 COORDINATION OF WORK EFFORTS 

A. The Contractor shall coordinate its work efforts with the Town of 
Seabrook during all phases of work. 

1.4 CONSTRUCTION SAFETY/HEALTH 

A. The Contractor, in all cases, shall be responsible for the safety of all 
persons involved on this project, and shall comply with OSHA, EPA, and 
all other applicable local, state, and federal agencies, laws and 
requirements. 

1.5  POTABLE WATER 
 

A. The Contractor shall provide all potable water necessary to accomplish 
the work on this project. 

 
1.6  PERMITTING 

 
A. The Contractor shall be responsible for obtaining all permits necessary to 

accomplish the work on this project. 

1.7 SANITARY FACILITIES 

A. Portable sanitary facilities shall be provided by the Contractor in numbers 
adequate for the work force on-site, all according to OSHA Standard 29 
CFR, in a location approved by the Owner. 

1.8 FIRE PROTECTION 

A. The Contractor shall provide fire extinguishers on-site in adequate 
numbers for protection of materials and equipment.  The Contractor shall 
take all precautions necessary for the protection of all existing materials, 
furnishings, etc. as necessary during the implementation of the work. 

1.9 INSTALLATION 

A. All work shall conform to the Contract Documents, and applicable local, 
state, and federal requirements.  Unless specified herein, contract work 
shall conform to manufacturer’s recommendations. 

1.10  ELECTRICAL USE 
 

A. The Contractor shall be responsible for providing electrical power if 
necessary to accomplish the work.  Electrical power to be acquired from 
the Owner as may be available.  The Owner will determine locations 
where power is available.  If required, the Contractor is responsible for 
providing and installing all panels, subpanels, breakers, etc., all in 
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accordance with governing codes and regulations.  Coordinate location(s) 
with the Owner. 
 

1.11  TESTING 
 

A. Except as herein provided, all testing shall be paid for by the Contractor.  
All special testing called for by the Owner’s Representative to confirm 
quality of installation, which results in confirmation of work not meeting 
the specifications of the contract, shall be paid for by the Contractor. 

 
1.12  RESTORATION 

 
A. All structures, facilities, finishes, utilities, etc., or landscaped or paved 

areas damaged during the duration of the work shall be restored by the 
Contractor to a condition acceptable to the Owner prior to final payment. 

1.13 PROTECTION 

A. Contractor to be responsible for the protection of all existing roadway 
components, utilities, fencing, concrete pads, building finishes, building 
components, hydrants, trees, shrubs, grassed areas, etc., during all 
phases of the work. 

1.14  BOND 

A. The Contractor shall provide a Payment and Performance Bond for this 
project. 

1.15  INSURANCES 

 A. The Contractor shall, at its sole expense, obtain and maintain in force, 
and shall require any Subconsultant or assignee to obtain and maintain in 
force, for the benefit of the Town of Seabrook, the following insurance: 

 
Minimum insurance requirements will be as follows: 
 
1.  Comprehensive General Commercial Liability per occurrence: 

 
a.  General Aggregate:   $2,000,000. 

 
b.  Products - Comp/OP Agg:  $2,000,000. 

 
c.  Personal & Adv. Injury:  $2,000,000. 

 
d.  Each Occurrence:   $2,000,000. 

 
e.  Fire:     $2,000,000. 

 
f.  Medical Expense:   $2,000,000. 
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2.  Automobile Liability: 

 
a.  Combined Single Limit:  $1,000,000. 

 
3.  Worker's Compensation and Employer's Legal Liability: 

 
a.  New Hampshire Statutory. 

 
b.   Each Accident:  $1,000,000. 

 
c.  Disease Policy – Limit: $1,000,000. 

d.  Disease Each Employee: $1,000,000. 
 

B. The policies described above shall be the standard form employed in the 
State of New Hampshire, issued by underwriters acceptable to the State, 
and authorized to do business in the State of New Hampshire. 

 
C.  With the exception of Workers Compensation coverage, a statement that 

a Waiver of Subrogation is included with respect to applicable coverages 
must be included. 

 
D.  Each such policy or certificate therefore issued by the insurer shall 

contain an agreement by the insurer that such policy shall not be 
cancelled without at least sixty (60) days prior written notice by registered 
mail to the Owner. 
 

E.  The Contractor shall either (a) require each of its Subcontractors to 
procure and to maintain during the life of his subcontract the type and 
amounts of insurance specified above or (b) insure the activities of its 
Subcontractor in the Contractor’s policy. 
 

F.  A Certificate of Insurance indicating above coverages must be submitted 
prior to commencement of work.  The Certificate Holder is to be: Town of 
Seabrook, 99 LaFayette Road, Seabrook, New Hampshire. 

1.16  TIME FOR COMPLETION 
 

A. The work to be performed under the General Contract shall be finally 
complete on or before October 30, 2017. 

 
B. It is expressly understood and agreed, by the Contractor and the Owner, 

that the time for completion of the work stated is reasonable for the 
completion of this project. 

 
PART 2  PRODUCTS 

Not used. 
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PART 3  EXECUTION 

3.1 During the performance of this work, the Contractor shall inspect all 
substrates and underlayments to which the new products will be 
attached.  It is anticipated that all such substrates and underlayments are 
in good condition and that no repairs or remedial work will be necessary.  
If the Contractor determines that the substrates and/or underlayments 
are unsuitable for the proper performance of the work, he shall notify the 
Architect immediately. 
 

END OF SECTION 01010 
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SECTION 01340 
 

SUBMITTALS 
 
PART 1 GENERAL 
 
1.1  REQUIREMENTS INCLUDED 
 

A. Each Trade Contractor shall prepare and submit Shop Drawings, Product 
Data and Samples required by the Contract Documents, and revise and 
resubmit as necessary to establish compliance with the specified 
requirements. 
 

PART 2 PRODUCTS 
 
2.1  PRODUCT SUBMISSION  
 

A. Products shall be submitted from the items listed in the specifications and 
drawings. 
 

B. Other suppliers or manufacturers may qualify as equals only when the 
Architect agrees to waive the specifications based upon the suppliers or 
the manufacturers’ ability to prove that their product is equal for the 
purpose of a particular product. 
 

C. The Owner must approve all substitutions to insure the ability to obtain 
service and stock replacement parts. 
 

D. When three or more products are specified, no substitutions therefore will 
be considered. 

 
E. Otherwise, the Owner and Architect will consider a formal request for the 

substitution of a product specified, only under the following conditions: 
 
1. Requests for substitutions when forwarded by the Trade 

Contractor to the Architect are understood to mean that the Trade 
Contractor has personally investigated the proposed substitute 
product and determined that it is equal or superior in all respects 
to that specified.  The burden of proof of equality or superiority of 
any proposed substitution is totally the responsibility of the Trade 
Contractor. 

 
a. The Trade Contractor will provide the same warranty for 

the substitution that would have been provided for that 
specified. 
 

b. Certifies that the cost data presented is complete and 
includes all related costs under the Trade Contract, and 
that the Trade Contractor waives all claims for additional 
costs related to the substitution which subsequently 
becomes apparent. 
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c. The Trade Contractor will coordinate the installation of the 
accepted substitute, making such changes as may be 
required for the work to be complete in all respects for all 
trades. 
 

F. The decision of the Architect relative to substitutions shall be final. 
 

2.2  SUBMISSION REQUIREMENTS 
 

A. Submittals shall be accompanied with a multi-copy Contractor Transmittal 
Form containing the following information: 
 
1. Submittal date. 
 
2. Project title and number. 
 
3. Trade Contractor's name and address. 
 
4. Number of each drawing and a description of material submitted. 
 
5. Notification of deviations from Contract Documents. 
 

B. Submittals shall include: 
 
 1. Respective project drawing numbers. 
 
 2. Relation to adjacent structure or materials. 
 
 3. Field dimensions, clearly identified as such. 
 
 4. Applicable specification section numbers. 
 

5. Applicable standards, such as ASTM or federal specification 
number. 

 
6. Identification of known deviations from the project drawings and 

specification sections. 
 

7. Manufacturers’ installation instructions.  
 

8. Trade Contractor’s stamp, initialed or signed, certifying: 
 
a. Verification of field measurements. 
 
b. Review of submittals for compliance with all contract 

requirements except those specifically indicated. 
 

c. Compatibility of the work shown with that of all affected 
trades. 
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C. Changes in those products for which shop drawings have been accepted 
will not be permitted unless those changes have been accepted in writing 
by the Architect. 
 

D. Shop Drawings: 
 

1. Shop drawings may be submitted in electronic or paper format. 
 

E. Product Data: 
 

1. Edit product data to identify pertinent products or models and 
submit an electronic copy or a minimum of five (5) bound hard 
copies of brochures of related materials and/or equipment. 
 

2. The electronic document will be reviewed and returned to the 
General Contractor and the Owner.  The five (5) hard copies shall 
be returned as follows: one (1) for the Architect, three (3) for the 
General Contractor, and one (1) for the Owner. 

 
F. Submission of Samples: 
 

1. Samples will be provided to the General Contractor for the 
Architect’s review and approval, and stored on-site through the 
construction of work.   

 
2. All samples shall be delivered to the General Contractor with a 

sample identification tag attached and properly filled in. 
 

3. Three (3) specimens of each sample requested shall be 
submitted, unless otherwise specified in the individual sections of 
the specifications. 
 

G. Supplementary Drawings: 
 

1. As work progresses, in addition to the shop drawings required, 
drawings shall be prepared by the Trade Contractor at a suitable 
scale not less than 1/4" = 1'-0" for changes in the work, where an 
approved substitution for equipment requires such changes. 
 

2.3  RESUBMISSION REQUIREMENTS 
 

A. Resubmittals shall be submitted in a time which will avoid delaying the 
project.  Changes which are made, other than those suggested by the 
Architect, shall be indicated.  If the General Contractor considers any 
alteration to shop drawings suggested by the Architect to constitute a 
change to the Contract Documents, the Trade Contractor shall submit to 
the General Contractor notice as required in the General Conditions. 
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PART 3 EXECUTION 
 
3.1  COORDINATION OF SUBMITTALS 
 
 A. General: 
 

Prior to submittal for approval, use all means necessary to fully 
coordinate all material including, but not necessarily limited to: 
 
1. Determine and verify all interface conditions, catalog numbers and 

similar data. 
 

2. Coordinate with other trades as required.  
 
3. Clearly indicate all deviations from the requirements of the 

Contract Documents. 
 

B. Grouping of Submittals: 
 

1. Unless otherwise specified, make all submittals in groups 
containing all associated items to ensure that information is 
available for checking each item when it is received.  Partial 
submittals may be rejected as not complying with the provisions of 
the Contract Documents, and the Contractor shall be strictly liable 
for all delays so occasioned. 

 
3.2  TIMING OF SUBMITTALS 
 
 A. General: 
 

1. Make all submittals far enough in advance of scheduled dates for 
installation to provide all time required for reviews, for securing 
necessary approvals, for possible revisions and resubmittals, and 
for placing orders and securing delivery. 

 
B. Architect Review Time: 
 

1. In scheduling, allow at least 14 calendar days for review by the 
Architect following the receipt of the submittal, except in the case 
of structural submittals. 

 
C. Structural submittals review will begin within seven (7) days of receipt, 

and continue until completion in recognition of the Trade Contractors’ 
need to submit a complete coordinated set of documents. 
 

D. The Architect reserves the right to review submissions in a proper 
sequence reflecting the logical sequence and relative priority of the 
construction components, so as to insure the preparation of a properly 
coordinated set of drawings.  The Architect further reserves the right to 
keep related samples that have been submitted. 
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E. Delays: 
 

1. Delays caused by tardiness in receipt of submittals will not be an 
acceptable basis for extension of the contract completion date. 

 
3.3  ARCHITECT’S REVIEW ACTION 
 

A. The Architect will take one of the following actions on each submission. 
 
1. “Action 1 - No Exceptions Taken”.  This action means the 

fabrication, manufacture or construction may proceed providing 
submittal complies with Contract Documents. 

 
2. “Action 2 - Make Corrections Noted.  Resubmission for Record 

Only”.  This action means that fabrication, manufacture or 
construction may proceed provided submittal complies with the 
Architect notations and the Contract Documents.  If for any reason 
the Contractor cannot comply with the notations, Contractor shall 
resubmit as described for submittals stamped 3. 

 
3. “Action 3 - Revise and Resubmit”.  This action means that 

submittal does not comply with the Contract Documents, and that 
fabrication, manufacture or construction shall not proceed. 

 
4. “Action 4 - Rejected”.  This action means that the submittal is not 

in conformance with the Contract Documents or is incomplete or 
inadequate. 

 
3.4  DISTRIBUTION OF SUBMITTALS AFTER REVIEW 
 

A. After review by the Architect, shop drawings and product data bearing the 
Architect's stamp and signature will be distributed to the General 
Contractor. 
 

B. General Contractor shall distribute to concerned Trade Contractors, 
suppliers, vendors and to the Owner. 
 

END OF SECTION 01340 
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SECTION 01620 
 

STORAGE AND PROTECTION 
 
PART 1 GENERAL 
 
1.1  REQUIREMENTS INCLUDED 
 

A. Provide secure storage and protection for products to be incorporated 
into the work, and maintenance and protection for products after 
installation and until completion of the work. 
 

1.2  STORAGE 
 

A. Store products immediately on delivery, and protect until installed in the 
work. 
 
1. Store in accordance with manufacturer’s instructions, with seals 

and labels intact and legible. 
 

B. Store products subject to damage by elements in substantial weathertight 
enclosures. 
 
1. Maintain temperatures within ranges required by manufacturer’s 

instructions. 
 

2. Provide humidity control for sensitive products as required by 
manufacturer’s instructions. 
 

3. Store unpacked products on shelves, in bins or in neat piles, 
accessible for inspection. 
 

C. Exterior Storage: 
 

1. Provide platforms, blocking or skids to support fabricated products 
above ground; prevent soiling or staining. 
 
a. Cover products, subject to discoloration or deterioration 

from exposure to the elements, with impervious sheet 
coverings.  Provide adequate ventilation to avoid 
condensation. 

 
D. Arrange storage in manner to provide easy access for inspection. 

 
E. Off-site storage of materials designated for use on this project will be 

allowed provided that the following are provided: 
 
1. Certificate of Insurance indicating specific materials. 
 
2. Affidavit of Certificate of Title to specific materials and right of free 

access.   



DPW Building Roof Replacement Project 01620-2 © The H.L. Turner Group Inc. 

4581  All Rights Reserved 

3.  Request for Payment must be accompanied with above. 
 

1.3  MAINTENANCE OF STORAGE 
 

A. Maintain periodic system of inspection of stored products on scheduled 
basis to assure that: 
 
1. State of storage facilities is adequate to provide required 

conditions. 
 

2. Required environmental conditions are maintained on continuing 
basis. 
 

3. Surfaces of products exposed to elements are not adversely 
affected. 
 
a. Any weathering of products, coatings and finishes is 

acceptable under requirements of Contract Documents. 
 

B. Mechanical and electrical equipment which requires servicing during 
long-term storage shall have complete manufacturer’s instructions for 
servicing accompanying each item, with notice of enclosed instructions 
shown on exterior of package. 
 
1. Comply with manufacturer’s instructions on scheduled basis. 

 
2. Space heaters which are part of electrical equipment shall be 

connected and operated continuously until equipment is placed in 
service. 

 
1.4  PROTECTION AFTER INSTALLATION 
 

A. Provide protection of installed products to prevent damage from 
subsequent operations.  Remove when no longer needed, prior to 
completion of work. 
 

B. Control traffic to prevent damage to equipment and surfaces. 
 

C. Provide coverings to protect finished surfaces from damage. 
 
1. Cover projections, wall corners and jambs, sills and soffits of 

openings, in areas used for traffic and for passage of products in 
subsequent work. 
 

2. Protect finished floors and stairs from dirt and damage: 
 
a. In areas subject to foot traffic, secure heavy paper, sheet 

goods, or other materials in place. 
 
b. For movement of heavy products, lay planking or similar 

materials in place. 
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c. For storage of products, lay tight wood sheathing in place. 
 

d. Cover walls and floor of elevator cars and surfaces of 
elevator car doors used by construction personnel. 
 

D. Waterproofed and Roofing Surfaces:  
 

1. Prohibit use of surfaces for traffic of any kind, and for storage of 
any products. 
 

2. When some activity must take place in order to carry out the 
contract, obtain recommendations of Installer for protection of 
surface. 
 
a. Install recommended protection; remove on completion of 

that activity. 
 

b. Restrict use of adjacent unprotected areas. 
 

E. Lawns and Landscaping: 
 

1. Protect traffic of any kind across planted lawn and landscaped 
areas. 
 

PART 2 PRODUCTS 
 
  Not Used. 
 
PART 3 EXECUTION 
 
  Not Used. 
 

END OF SECTION 01620 
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SECTION 01732 

SELECTIVE DEMOLITION 

PART 1  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, 
apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Demolition and removal of the roofing, flashing and metal trim. 

2. Repair procedures for selective demolition operations. 

B. Related Sections include the following: 

1. All project sections in these specifications for use of the premises 
and phasing requirements. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of 
them off-site, unless indicated to be removed and salvaged or removed 
and reinstalled. 

B. Remove and Reinstall:  Detach items from existing construction, prepare 
them for reuse, and reinstall them where indicated. 

C. Existing to Remain:  Existing items of construction that are not to be 
removed and that are not otherwise indicated to be removed, removed 
and salvaged, or removed and reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Except for items or materials indicated to be reused, salvaged, 
reinstalled, or otherwise indicated to remain Owner’s property, 
demolished materials shall become Contractor’s property and shall be 
removed from Project site. 
 



DPW Building Roof Replacement Project 01732-2 © The H.L. Turner Group Inc. 

4581  All Rights Reserved 

 

1.5 SUBMITTALS 

A. Qualification Data:  For firms and persons specified in “Quality 
Assurance” Article to demonstrate their capabilities and experience.  
Include lists of completed projects with project names and addresses, 
names and addresses of Architects and Owners, and other information 
specified. 

B. Proposed Dust-Control and Noise-Control Measures:  Submit statement 
or drawing that indicates the measures proposed for use, proposed 
locations, and proposed time frame for their operation.  Identify options if 
proposed measures are later determined to be inadequate. 

C. Schedule of Selective Demolition Activities:  Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with 
starting and ending dates for each activity.  Ensure Owner's on-
site operations are uninterrupted. 

2. Interruption of utility services, if any. 

3. Coordination for shut-off, capping, and continuation of utility 
services, as applicable. 

4. Coordination of Owner’s continuing occupancy of of existing 
building. 

D. Inventory:  After selective demolition is complete, submit a list of items 
that have been removed and salvaged. 

E. Pre-Demolition Photographs or Videotape:  Show existing conditions of 
adjoining construction and site improvements, including finish surfaces 
that might be misconstrued as damage caused by selective demolition 
operations.  Submit before Work begins. 

F. Landfill Records:  Indicate receipt and acceptance of hazardous wastes 
by a landfill facility licensed to accept hazardous wastes. 

1.6 QUALITY ASSURANCE 

A. Demolition Firm Qualifications:  An experienced firm that has specialized 
in demolition work similar in material and extent to that indicated for this 
Project. 
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B. Regulatory Requirements:  Comply with governing EPA notification 
regulations before beginning selective demolition.  Comply with hauling 
and disposal regulations of authorities having jurisdiction. 

C. Standards:  Comply with ANSI A10.6 and NFPA 241. 

D. Pre-Demolition Conference:  Conduct conference at Project site to 
comply with requirements in Division 1.  Review methods and procedures 
related to selective demolition including, but not limited to, the following: 

1. Inspect and discuss condition of construction to be selectively 
demolished. 

2. Review structural load limitations of existing structure. 

3. Review and finalize selective demolition schedule and verify 
availability of materials, demolition personnel, equipment, and 
facilities needed to make progress and avoid delays. 

4. Review requirements of work performed by other trades that rely 
on substrates exposed by selective demolition operations. 

1.7 PROJECT CONDITIONS 

A. Maintain access to existing driveways, parking areas, walkways, and 
other adjacent occupied or used facilities. 

1. Do not close or obstruct driveways, parking areas, walkways, or 
other occupied or used facilities without written permission from 
authorities having jurisdiction. 

B. Owner assumes no responsibility for condition of areas to be selectively 
demolished. 
 

C. The existing building materials may contain asbestos.  Contractor to be 
responsible for accomplishing all demolition and disposal efforts (and 
testing, if required) in accordance with all applicable local, state and 
federal laws and ordinances.  The Contractor will be required to file a 
notification form with the EPA for any project that includes demolition (see 
sample form attached).  This usually requires a 10-day notice before 
demolition can begin. 
 

D. Storage or sale of removed items or materials on-site will not be 
permitted. 

 
E. Utility Service:  Maintain all existing utilities required to remain in service 

and protect them against damage during selective demolition operations. 
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1. Maintain fire-protection facilities in service during selective 
demolition operations. 

1.8 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, repair materials and 
surfaces cut or damaged during selective demolition, by methods and 
with materials so as not to void existing warranties. 

1. If possible, retain original Installer or Fabricator to patch the 
exposed Work listed below that is damaged during selective 
demolition.  If it is impossible to engage original Installer or 
Fabricator, engage another recognized, experienced and 
specialized firm. 

PART 2  PRODUCTS 

2.1   REPAIR MATERIALS 

A.  Use repair materials identical to existing materials. 

1. If identical materials are unavailable or cannot be used for 
exposed surfaces, use materials that visually match existing 
adjacent surfaces to the fullest extent possible. 

2. Use materials whose installed performance equal or surpass that 
of existing materials. 

B. Comply with material and installation requirements specified in individual 
specification sections. 

PART 3  EXECUTION 

3.1   EXAMINATION 

A.  Verify that utilities have been disconnected and capped. 

B. Survey existing conditions and correlate with requirements indicated to 
determine extent of selective demolition required. 

C. Inventory and record the condition of items to be removed and reinstalled 
and items to be removed and salvaged. 

3.2   UTILITY SERVICES 

A. Existing Utilities:  Maintain services required to remain and protect them 
against damage during selective demolition operations. 
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B. Do not interrupt existing utilities serving occupied or operating facilities 
unless authorized in writing by Owner and authorities having jurisdiction.  
Provide temporary services during interruptions to existing utilities, as 
acceptable to Owner and to authorities having jurisdiction. 

1. Provide at least 72 hours’ notice to Owner if shutdown of any 
service is required. 

C. Utility Requirements:  Locate, identify, disconnect, and seal or cap-off 
indicated utilities serving areas to be selectively demolished. 

1. Owner will arrange to shut-off indicated utilities when requested by 
Contractor. 

2. Arrange to shut-off indicated utilities with utility companies. 

3. If utility services are required to be removed, relocated, or 
abandoned, before proceeding with selective demolition, provide 
temporary utilities that bypass area of selective demolition and 
that maintain continuity of service to other parts of building. 

4. Cut-off pipe or conduit in walls or partitions to be removed.  Cap, 
valve, or plug and seal remaining portion of pipe or conduit after 
by-passing. 

3.3   PREPARATION 

A. Dangerous Materials:  Drain, purge, or otherwise remove, collect, and 
dispose of chemicals, gases, explosives, acids, flammables, or other 
dangerous materials before proceeding with selective demolition 
operations. 

B. Site Access and Temporary Controls:  Conduct selective demolition and 
debris-removal operations to ensure minimum interference with roads, 
streets, walks, walkways, and other adjacent occupied and used facilities. 

1. Do not close or obstruct streets, walks, walkways, or other 
adjacent occupied or used facilities without permission from 
Owner and authorities having jurisdiction.  Provide alternate 
routes around closed or obstructed traffic ways if required by 
governing regulations. 

2. Erect temporary protection, such as walks, fences, railings, 
canopies, and covered passageways, where required by 
authorities having jurisdiction. 

3. Protect existing site improvements, appurtenances, and 
landscaping to remain. 



DPW Building Roof Replacement Project 01732-6 © The H.L. Turner Group Inc. 

4581  All Rights Reserved 

4. Erect a plainly visible fence around drip line of individual trees or 
around perimeter drip line of groups of trees to remain. 

C. Temporary Facilities:  Provide temporary barricades and other protection 
required to prevent injury to people and damage to adjacent buildings and 
facilities to remain. 

1. Provide protection to ensure safe passage of people around 
selective demolition area, and to and from occupied portions of 
building. 

2. Provide temporary weather protection, during interval between 
selective demolition of existing construction on exterior surfaces 
and new construction, to prevent water leakage and damage to 
structure and interior areas. 

3. Protect walls, ceilings, floors, and other existing finish work that 
are to remain, or that are exposed during selective demolition 
operations. 

4. Cover and protect furniture, furnishings, and equipment that have 
not been removed. 

D. Temporary Enclosures:  Provide temporary enclosures for protection of 
existing building and construction, in progress and completed, from 
exposure, foul weather, other construction operations, and similar 
activities.  Provide temporary weathertight enclosure for building exterior. 

1. Where heating or cooling is needed and permanent enclosure is 
not complete, provide insulated temporary enclosures.  
Coordinate enclosure with ventilating and material drying or curing 
requirements to avoid dangerous conditions and effects. 

E. Temporary Partitions:  Erect and maintain dustproof partitions and 
temporary enclosures to limit dust and dirt migration and to separate 
areas from fumes and noise. 

F. Temporary Shoring:  Provide and maintain interior and exterior shoring, 
bracing, or structural support to preserve stability and prevent movement, 
settlement, or collapse of construction to remain, and to prevent 
unexpected or uncontrolled movement or collapse of construction being 
demolished. 

1. Strengthen or add new supports when required during progress of 
selective demolition. 
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3.4   POLLUTION CONTROLS 

 A. Dust Control:  Use water mist, temporary enclosures, and other suitable 
methods to limit spread of dust and dirt.  Comply with governing 
environmental-protection regulations. 

1. Do not use water when it may damage existing construction or 
create hazardous or objectionable conditions, such as ice, 
flooding, and pollution. 

2. Wet mop floors to eliminate trackable dirt and wipe down walls 
and doors of demolition enclosure.  Vacuum carpeted areas. 

B. Disposal:  Remove and transport debris in a manner that will prevent 
spillage on adjacent surfaces and areas and in accordance with all local, 
state, federal laws and guidelines. 

1. Remove debris from elevated portions of building by chute, hoist, 
or other device that will convey debris to grade level in a 
controlled descent. 

C. Cleaning:  Clean adjacent structures and improvements of dust, dirt, and 
debris caused by selective demolition operations.  Return adjacent areas 
to condition existing before selective demolition operations began. 

3.5   SELECTIVE DEMOLITION 

A. General:  Demolish and remove existing construction only to the extent 
required by new construction and as indicated.  Use methods required to 
complete the Work within limitations of governing regulations and as 
follows: 

1. Proceed with selective demolition systematically, from higher to 
lower level.  Complete selective demolition operations above each 
floor or tier before disturbing supporting members on the next 
lower level. 

2. Neatly cut openings and holes plumb, square, and true to 
dimensions required.  Use cutting methods least likely to damage 
construction to remain or adjoining construction.  Use hand tools 
or small power tools designed for sawing or grinding, not 
hammering and chopping, to minimize disturbance of adjacent 
surfaces.  Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed 
surfaces to avoid marring existing finished surfaces. 
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4. Do not use cutting torches until work area is cleared of flammable 
materials.  At concealed spaces, such as duct and pipe interiors, 
verify condition and contents of hidden space before starting 
flame-cutting operations.  Maintain fire watch and portable fire-
suppression devices during flame-cutting operations. 

5. Maintain adequate ventilation when using cutting torches. 

6. Remove decayed, vermin-infested, or otherwise dangerous or 
unsuitable materials and promptly dispose of off-site. 

7. Remove structural framing members and lower to ground by 
method suitable to avoid free fall and to prevent ground impact or 
dust generation. 

8. Locate selective demolition equipment and remove debris and 
materials so as not to impose excessive loads on supporting 
walls, floors, or framing. 

9. Dispose of demolished items and materials promptly. 

10. Return elements of construction and surfaces that are to remain to 
condition existing before selective demolition operations began. 

B. Existing Facilities:  Comply with Building Manager’s requirements for 
using and protecting building entries and other building facilities during 
selective demolition operations. 

C. Existing Items to Remain:  Protect construction indicated to remain 
against damage and soiling during selective demolition.  When permitted 
by Architect, items may be removed to a suitable, protected storage 
location during selective demolition and cleaned and reinstalled in their 
original locations after selective demolition operations are complete. 

D. Roofing:  Remove no more existing roofing than can be covered in one 
day by new roofing.  Refer to applicable Division 7 Section for new roofing 
requirements. 

3.6   PATCHING AND REPAIRS 

A. General:  Promptly repair damage to adjacent construction caused by 
selective demolition operations. 

B. Repairs:  Where repairs to existing surfaces are required, patch to 
produce surfaces suitable for new materials. 

C. Finishes:  Restore exposed finishes of patched areas and extend 
restoration into adjoining construction in a manner that eliminates 
evidence of patching and refinishing. 
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3.7   DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Promptly dispose of demolished materials in accordance with 
all applicable local, state, federal laws and ordinances.  Do not allow 
demolished materials to accumulate on-site. 

B.  Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials and dispose of at designated 
legal locations in accordance with all local, state, federal laws and 
ordinances. 

3.8   SELECTIVE DEMOLITION  

A.  See Construction Documents.  

B. Existing Items to be Removed and Reinstalled:  See Construction 
Documents.  

C.  Existing Items to Remain:  See Construction Documents. 

END OF SECTION 01732 
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SECTION 06105 

MISCELLANEOUS ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Wood blocking, cants, and nailers. 

2. Wood sleepers. 

B. Related Requirements: 

1. Section 061600 “Sheathing.” 

2. Section 061753 “Shop-Fabricated Wood Trusses.” 

3. Section 062013 “Exterior Finish Carpentry” for nonstructural carpentry items 
exposed to view and not specified in another Section. 

4. Section 313116 “Termite Control” for site application of borate treatment to wood 
framing. 

1.3 DEFINITIONS 

A. Dimension Lumber: Lumber of 2 inches nominal or greater, but less than 5 inches 
nominal in least dimension. 

B. Lumber grading agencies, and the abbreviations used to reference them, include the 
following: 

1. NHLA: National Hardwood Lumber Association. 

2. SPIB: The Southern Pine Inspection Bureau. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate 
component materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment 
manufacturer and certification by treating plant that treated materials comply with 
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requirements.  Indicate type of preservative used and net amount of preservative 
retained. 

2. For products receiving a waterborne treatment, include statement that moisture 
content of treated materials was reduced to levels specified before shipment to 
Project site. 

3. Include copies of warranties from chemical treatment manufacturers for each 
type of treatment. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications: For testing agency providing classification marking for 
fire-retardant treated material, an inspection agency acceptable to authorities having 
jurisdiction that periodically performs inspections to verify that the material bearing the 
classification marking is representative of the material tested. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers beneath and between each bundle to provide air 
circulation.  Protect lumber from weather by covering with waterproof sheeting, 
securely anchored.  Provide for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Certified Wood:  Lumber and plywood shall be produced from wood obtained from 
forests certified by an FSC-accredited certification body to comply with FSC STD-01-
001, “FSC Principles and Criteria for Forest Stewardship.” 

B. Lumber: DOC PS 20 and applicable rules of grading agencies indicated.  If no grading 
agency is indicated, provide lumber that complies with the applicable rules of any rules-
writing agency certified by the ALSC Board of Review.  Provide lumber graded by an 
agency certified by the ALSC Board of Review to inspect and grade lumber under the 
rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 

2. For exposed lumber indicated to receive a stained or natural finish, mark grade 
stamp on end or back of each piece. 

3. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 
for moisture content specified. Where actual sizes are indicated, they are 
minimum dressed sizes for dry lumber. 

4. Provide dressed lumber, S4S, unless otherwise indicated. 

C. Maximum Moisture Content of Lumber: 15 percent for 2-inch nominal thickness or less, 
19 percent for more than 2-inch nominal thickness unless otherwise indicated. 
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2.2 WOOD-PRESERVATIVE-TREATED MATERIALS 

A. Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for 
interior construction not in contact with the ground, Use Category UC3b for exterior 
construction not in contact with the ground, and Use Category UC4a for items in 
contact with the ground. 

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and 
containing no arsenic or chromium.  Do not use inorganic boron (SBX) for sill 
plates. 

2. For exposed items indicated to receive a stained or natural finish, use chemical 
formulations that do not require incising, contain colorants, bleed through, or 
otherwise adversely affect finishes. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not 
use material that is warped or does not comply with requirements for untreated 
material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the 
ALSC Board of Review. 

2.3 MISCELLANEOUS LUMBER 

A. General: Provide miscellaneous lumber indicated and lumber for support or attachment 
of other construction, including the following: 

1. Blocking. 

2. Nailers. 

3. Rooftop equipment bases and support curbs. 

4. Cants. 

B. For items of dimension lumber size, provide Construction or No. 2 grade lumber and 
the following species: 

1. Mixed southern pine; SPIB. 

C. For blocking not used for attachment of other construction, Utility, Stud, or No. 3 grade 
lumber of any species may be used provided that it is cut and selected to eliminate 
defects that will interfere with its attachment and purpose. 

D. For blocking and nailers used for attachment of other construction, select and cut 
lumber to eliminate knots and other defects that will interfere with attachment of other 
work. 

E. For furring strips for installing plywood or hardboard paneling, select boards with no 
knots capable of producing bent-over nails and damage to paneling. 
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2.4 PLYWOOD BACKING PANELS 

A. Equipment Backing Panels: DOC PS 1, Exposure 1, C-D Plugged, in thickness 
indicated or, if not indicated, not less than 3/4-inch nominal thickness. 

2.5 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements 
specified in this article for material and manufacture. 

1. Where carpentry is exposed to weather, in ground contact, pressure-preservative 
treated, or in area of high relative humidity; provide fasteners with hot-dip zinc 
coating complying with ASTM A 153/A 153M. 

B. Nails, Brads, and Staples: ASTM F 1667. 

C. Wood Screws: ASME B18.6.1. 

D. Bolts: Steel bolts complying with ASTM A 307, Grade A (ASTM F 568M, Property 
Class 4.6); with ASTM A 563 (ASTM A 563M) hex nuts, and where indicated, flat 
washers. 

2.6 MISCELLANEOUS MATERIALS 

A. Adhesives for Gluing Furring and Sleepers to Concrete or Masonry: Formulation 
complying with ASTM D 3498 that is approved for use indicated by adhesive 
manufacturer. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set carpentry to required levels and lines, with members plumb, true to line, cut, and 
fitted.  Fit carpentry to other construction; scribe and cope as needed for accurate fit. 
Locate furring, nailers, blocking, grounds, and similar supports to comply with 
requirements for attaching other construction. 

B. Where wood-preservative-treated lumber is installed adjacent to metal decking, install 
continuous flexible flashing separator between wood and metal decking. 

C. Framing Standard: Comply with AF&PA's WCD 1, “Details for Conventional Wood 
Frame Construction,” unless otherwise indicated. 

D. Install plywood backing panels by fastening to studs; coordinate locations with utilities 
requiring backing panels. 

E. Do not splice structural members between supports unless otherwise indicated. 

F. Provide blocking and framing as indicated and as required to support facing materials, 
fixtures, specialty items, and trim. 
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1. Provide metal clips for fastening gypsum board or lath at corners and 
intersections where framing or blocking does not provide a surface for fastening 
edges of panels.  Space clips not more than 16 inches o.c. 

G. Sort and select lumber so that natural characteristics will not interfere with installation 
or with fastening other materials to lumber.  Do not use materials with defects that 
interfere with function of member or pieces that are too small to use with minimum 
number of joints or optimum joint arrangement. 

H. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-
treated lumber. 

1. Use inorganic boron for items that are continuously protected from liquid water. 

2. Use copper naphthenate for items not continuously protected from liquid water. 

I. Securely attach carpentry work to substrate by anchoring and fastening as indicated, 
complying with the following: 

1. Table 2304.9.1, “Fastening Schedule,” in ICC's International Building Code. 

2. Table R602.3(1), “Fastener Schedule for Structural Members,” and Table 
R602.3(2), “Alternate Attachments,” in ICC's International Residential Code for 
One and Two-Family Dwellings. 

J. Use steel common nails unless otherwise indicated.  Select fasteners of size that will 
not fully penetrate members where opposite side will be exposed to view or will receive 
finish materials.  Make tight connections between members.  Install fasteners without 
splitting wood.  Drive nails snug, but do not countersink nail heads unless otherwise 
indicated. 

3.2 PROTECTION 

A. Protect wood that has been treated with inorganic boron (SBX) from weather. If, 
despite protection, inorganic boron-treated wood becomes wet, apply EPA registered 
borate treatment. Apply borate solution by spraying to comply with EPA registered 
label. 

B. Protect miscellaneous rough carpentry from weather. If, despite protection, 
miscellaneous rough carpentry becomes wet, apply EPA registered borate treatment. 
Apply borate solution by spraying to comply with EPA registered label. 

END OF SECTION 06105 
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SECTION 06160 

SHEATHING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Roof sheathing. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of process and factory-fabricated product. Indicate 
component materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment from chemical treatment 
manufacturer and certification by treating plant that treated plywood complies 
with requirements. Indicate type of preservative used and net amount of 
preservative retained. 

2. For products receiving a waterborne treatment, include statement that moisture 
content of treated materials was reduced to levels specified before shipment to 
Project site. 

3. Include copies of warranties from chemical treatment manufacturers for each 
type of treatment. 

1.4 INFORMATIONAL SUBMITTALS 

A. Evaluation Reports: For following products, from ICC-ES: 

1. Preservative-treated plywood. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Stack panels flat with spacers beneath and between each bundle to provide air 
circulation. Protect sheathing from weather by covering with waterproof sheeting, 
securely anchored.  Provide for air circulation around stacks and under coverings. 
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PART 2 - PRODUCTS 

2.1 WOOD PANEL PRODUCTS 

A. Emissions: Products shall meet the testing and product requirements of the California 
Department of Health Services’ “Standard Practice for the Testing of Volatile Organic 
Emissions from Various Sources Using Small-Scale Environmental Chambers.” 

B. Certified Wood: For the following wood products, provide materials produced from 
wood obtained from forests certified by an FSC-accredited certification body to comply 
with FSC STD-01-001, “FSC Principles and Criteria for Forest Stewardship”. 

1. Plywood. 

C. Plywood:  DOC PS 1. 

D. Thickness: As needed to comply with requirements specified, but not less than 
thickness indicated. 

E. Factory mark panels to indicate compliance with applicable standard. 

2.2 ROOF SHEATHING 

A. Plywood Sheathing:  Exposure 1 sheathing. 

1. Span Rating: Not less than 32/16. 

2. Nominal Thickness: Not less than ½-inch. 

2.3 FASTENERS 

A. General: Provide fasteners of size and type indicated that comply with requirements 
specified in this article for material and manufacture. 

B. Nails, Brads, and Staples: ASTM F 1667. 

C. Power-Driven Fasteners: NES NER-272. 

D. Wood Screws: ASME B18.6.1. 

1. For roof sheathing panels, provide screws in type and length recommended by 
sheathing manufacturer for thickness of sheathing to be attached, with organic-
polymer or other corrosion-protective coating having a salt-spray resistance of 
more than 800 hours according to ASTM B 117. Provide washers or plates if 
recommended by sheathing manufacturer. 

2.4 MISCELLANEOUS MATERIALS 

A. Adhesives for Field Gluing Panels to Framing:  Formulation complying with ASTM D 
3498 that is approved for use with type of construction panel indicated by 
manufacturers of both adhesives and panels. 
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1. Adhesives shall have a VOC content of 50 g/L or less when calculated according 
to 40 CFR 59, Subpart D (EPA Method 24). 

2. Adhesives shall comply with the testing and product requirements of the 
California Department of Health Services’ “Standard Practice for the Testing of 
Volatile Organic Emissions from Various Sources Using Small-Scale 
Environmental Chambers.” 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Do not use materials with defects that impair quality of sheathing or pieces that are too 
small to use with minimum number of joints or optimum joint arrangement. Arrange 
joints so that pieces do not span between fewer than three support members. 

B. Cut panels at penetrations, edges, and other obstructions of work; fit tightly against 
abutting construction unless otherwise indicated. 

C. Securely attach to framing by fastening as indicated, complying with the following: 

1. NES NER-272 for power-driven fasteners. 

2. Table 2304.9.1, “Fastening Schedule,” in ICC's “International Building Code.” 

D. Coordinate sheathing installation with flashing and joint-sealant installation so these 
materials are installed in sequence and manner that prevent exterior moisture from 
passing through completed assembly. 

E. Do not bridge building expansion joints; cut and space edges of panels to match 
spacing of structural support elements. 

F. Coordinate sheathing installation with installation of materials installed over sheathing 
so sheathing is not exposed to precipitation or left exposed at end of the workday when 
rain is forecast. 

END OF SECTION 06160 
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SECTION 07210 

SHINGLED ROOFING SYSTEM AND ACCESSORIES 

PART 1  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 1 Specification Sections, apply to 
this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Architectural roof shingles to replace existing roof shingles. 

2. Roofing felt underlayment to be installed continuously on the en-
tire roof 

3. Ice and water membrane to be installed continuously on the entire 
roof including drip edges, rakes and ridges. 

4. Aluminum drip edge flashings to be installed continuously along all 
eaves and rakes. 

5. Ridge vent in the location shown on the project drawings. 

6. Galvanized metal roof curb flashing. 

7. Galvanized metal vent pipe flashing with neoprene collar. 

8. Galvanized metal stack pipe vent flashing with collar and rain 
hood. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated provide catalogue cuts 
of all materials to be utilized including fasteners. 

B. Samples for Verification:  Provide full-size samples and/or units for each 
type of miscellaneous building materials to be utilized on the project. 

1.4 QUALITY ASSURANCE 

A. Source Limitations:  Obtain each type of building insulation through one 
source from a single manufacturer. 
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B. Fire-Test-Response Characteristics:  Provide all materials with the fire-
test-response characteristics indicated, as determined by testing identical 
products per test method indicated below by UL or another testing and in-
specting agency acceptable to authorities having jurisdiction.  Identify ma-
terials with appropriate markings of applicable testing and inspecting 
agency. 

1. Surface-Burning Characteristics:  ASTM E 84. 

2. Fire-Resistance Ratings:  ASTM E 119. 

3. Combustion Characteristics:  ASTM E 136. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store Products in manufacturer’s unopened packaging until ready for in-
stallation. 

B. Store and dispose of solvent-based materials and materials used with 
solvent based materials, in accordance with requirements of local authori-
ties having jurisdiction. 

C. Deliver shingles to site in manufacturer’s unopened labeled bundles.  
Promptly verify quantities and conditions. Immediately remove damaged 
products from site. 

1.6 PROJECT CONDITIONS 

A. Anticipate and observe environmental conditions (temperature, humidity 
and moisture) within limits recommended by manufacturer for optimum 
results. Do not install products under environment conditions outside 
manufacturer’s absolute limits. 

1.7 WARRANTY 

A. Manufacturer’s Warranty: Furnish shingle manufacturer’s warranty for the 
product listed below: 
 
1. CertainTeed Independence:  Lifetime limited warranty, with adjust-
ments for commercial applications. 

PART 2  PRODUCTS 

2.1 MANUFACTURERS 

A. In other Part 2 articles where titles below introduce lists, the following re-
quirements apply to product selection: 



DPW Building Roof Replacement Project 07210-3 © The H.L. Turner Group Inc. 

4581  All Rights Reserved 

1. Products or Manufacturers:  Subject to compliance with require-
ments, provide one of the products or manufacturers specified. 

2.2 ASPHALT FIBERGLASS ROOF SHINGLES 

A. Three layer laminated fiberglass roofing shingles, UL Class A rated, 
meeting the requirements of ASTM D3462, D3018 Type 1 Self-Sealing, 
D3162, Class F 110 mph wind resistance, glass fiber mat base;   
ceramically colored/UV resistant mineral surface granules across entire 
face; algae-resistant shingles. 

1. Basis of Design:  “Independence” by CertainTeed weight 250 lbs 
per square. 

B. Color to be selected by Owner and Architect from manufacturer’s stand-
ards. 

2.3 ROOFING FELT UNDERLAYMENT 

A. Asphalt saturated felt, non-perforated;  ASTM D 226. 

2.4 ICE AND WATER MEMBRANE 

A. Reinforced, self-adhering waterproofing membrane impregnated and 
coated with SBS-modified asphalt complying with ASTM D1970, D2523, 
D903, D4073, E96 and UL 790.  Minimum 40 mil thickness, slip resistant. 

1. Manufacturers: 

a. W.R. Grace 

b. CertainTeed 

c. IKO 

2.5 ALUMINUM FLASHINGS 

A. Sheet Flashing: ASTM B 209; 6" x 0.025 thick aluminum drip edge; finish 
to match existing aluminum fascia color. 

2.6 RIDGE VENT 

A. Filtered Ridge Vent, 12" wide, with external baffles to deflect the wind, 18 
sq.in. of net free area per linear foot, able to accommodate roof pitches 
from 3:12 to 16:12, wind driven rain resistant design to 110 mph, capable 
of being cap shingled and constructed with polypropylene resins capable 
of passing ASTM G155 advanced weathering test with less than 10% var-
iance. 
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1. GAF – Timberline 

2. IKO – Cambridge 

2.7 GALVANIZED METAL FLASHINGS 

A. Sheet Flashing: ASTM A 361/A361M; 26 Gauge (0.45 mm) steel with 
minimum G115/Z350 galvanized coating. 

B. Bituminous Paint: Acid and alkali resistant type; black color. 

C. Tinner’s Paint: Color as selected by Architect to coordinate with shingle 
color. 

2.8 FASTENERS 

A. Metal and Finish:  Hot-dipped galvanized steel per ASTM A 153/A 153M 
for roofing with penetration a minimum of ½" projection through the 
bottom of the sheathing. 

B. Exposed fasteners to be ring shank aluminum color to match existing. 

PART 3  EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance 
with the manufacturer’s requirements in which substrates and related 
work are specified and for other conditions affecting performance. 

1. Proceed with installation only after all unsatisfactory conditions 
have been corrected. 

2. In the event unsuitable substrates such as rotted or deteriorated           
underlayment are discovered after the removal of the existing 
roofing, the Contractor shall notify the Architect prior to proceed-
ing. 

3.2 PREPARATION 

A. Clean substrates of substances harmful to insulation or vapor retarders, 
including removing projections capable of puncturing vapor retarders or of 
interfering with insulation attachment. 

B. Broom clean deck surfaces under eave protection and underlayments 
prior to the installation of roofing materials. 
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3.3 INSTALLATION, GENERAL 

A. Comply with Manufacturer's written instructions applicable to all products 
and applications indicated. 

B. See project drawings for information not identified in these specifications. 

3.4 FLASHING FABRICATION 

A. Form flashing to profiles indicated on Drawings and to protect roofing ma-
terials from physical damage and shed water. 

B. Form sections square and accurate to profile, in maximum possible 
lengths, free from distortion or defects detrimental to appearance or per-
formance. 

3.5 PROTECTION 

A. Protect all materials from damage due to harmful weather exposures, 
physical abuse, and other causes.  Provide temporary coverings or en-
closures where insulation is subject to abuse and cannot be concealed 
and protected by permanent construction immediately after installation. 

END OF SECTION 07210 
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SECTION 07530 
 

MEMBRANE ROOFING SYSTEMS AND ACCESSORIES 
 
PART 1  GENERAL 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of contract including General and Sup-
plementary Conditions and Division 1 specifications apply to work of this 
section.  See Section 07565 for Preparation for Re-Roofing and Repairs. 
 

1.2 DESCRIPTION OF WORK 
 

A. Provide all labor, materials, tools, equipment, and supervision necessary 
to complete the installation of a new .060-inch thick, non-reinforced, 
EPDM membrane Fully Adhered Roofing System, including flashings and 
accessories as specified herein including, but not limited to, the following: 

 
1. Complete removal of the existing EPDM membrane roof system, 

including EPDM membrane flashing, vapor barrier (if any), rigid 
insulation and perimeter metal edging and blocking. 

 
2. Provide a new fully adhered EPDM membrane roofing and flash-

ing system, including new rigid insulation installed over the exist-
ing plywood roof  deck, per enclosed drawings, adhered with insu-
lation adhesive and pre-finished metal edging per enclosed speci-
fications. 

 
3. The Roofing Contractor shall be fully knowledgeable of all re-

quirements of the Contract Documents and shall make them-
selves aware of all job site conditions that will affect their work. 

 
4. The Roofing Contractor shall confirm all given information and ad-

vise the Building Owner, prior to Bid, of any conflicts that will affect 
their cost proposal. 

 
5. Any Contractor who intends to submit a Bid using a roofing sys-

tem other than the approved manufacturer must submit for pre-
qualification in writing fourteen (14) days prior to the Bid date.  
Any Contractor who fails to submit all information as requested will 
be subject to rejection.  Bids stating “as per plans and specs” will 
be unacceptable. 

 
B. Extent of EPDM, fully adhered, non-reinforced, flexible sheet roofing 

(FSR) is shown on drawings and is hereby defined to include non-traffic 
bearing sheet membrane system intended for weather exposure as pri-
mary roofing. 
 

C. Location of this type of roofing is at portions of the existing roof surfaces 
as shown on the project drawings. 
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D. Types of flexible sheet roofing specified in this section include the follow-

ing: 
 
1. Fully adhered elastomeric EPDM (Ethylene Propylene Diene Ter-

polymer Membrane) sheet. 
 

E. Roof Accessories including: 
 

1. Curb flashing, pipe flashing, vent stack flashing, surface-mounted 
reglet with counterflashing. 

 
2. Pressure treated wood nailers and blocking. 

 
3. Rigid Insulation – Polyisocyanurate, thickness to match existing 

roof deck insulation, +/- 3 inches. 
 

4. Cover board/underlayment, 1/4” thick where required. 
 

5. Stainless steel screws and fasteners. 
 

 
F. Demolition of existing roofing as shown on the project drawings. 

 
1.3    QUALITY ASSURANCE 
 
  A.  Manufacturer: 
 

1. Obtain primary flexible sheet roofing from a single manufacturer.  
Provide secondary materials only as recommended by manufac-
turer of primary materials. 

 
B.  UL/FM Listing: 
 

1. Provide labeled materials, which have been tested and listed by 
UL for application indicated, with the Class “A” rating and/or  
FM I-90 rating. 

 
C.  Inspection: 
 

1.   A factory representative must be present at the start of the work, 
at least twice during the work, and at the completion of the work.  
The Architect shall be notified of each inspection. 
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D. Installation: 
 

1. Unless otherwise noted in this specification, the Roofing Contrac-
tor must strictly comply with the manufacturer’s current specifica-
tions and details. 
 

2. The roofing system must be installed by an applicator authorized 
and trained by the manufacturer in compliance with shop drawings 
as approved by the manufacturer.  The roofing applicator shall be 
thoroughly experienced and, upon request, be able to provide evi-
dence of having at least five (5) years successful experience in-
stalling single-ply EPDM roofing systems and having installed at 
least one (1) roofing application or several similar systems of 
equal or greater size within one (1) year. 

 
3. Provide adequate number of experienced workmen regularly en-

gaged in this type of work who are skilled in the application tech-
niques of the materials specified.  Provide at least one thoroughly 
trained and experienced Superintendent on the job at all times 
roofing work is in progress. 

 
4. There shall be no deviations made from this specification or the 

approved shop drawings without the prior written approval of the 
Architect.  Any deviation from the manufacturer’s installation pro-
cedures must be supported by a written certification on the manu-
facturer’s letterhead and presented for the specifier’s considera-
tion. 

 
5. Upon completion of the installation, the applicator shall arrange for 

an inspection to be made by a non-sales technical representative 
of the membrane manufacturer in order to determine whether or 
not corrective work will be required before the warranty will be is-
sued.  Notify the Building Owner seventy-two (72) hours prior to 
the manufacturer’s final inspection. 

 
1.4    SUBMITTALS 
 
  A.  Product Data: 
 

1. Submit specifications, installation instructions, and general rec-
ommendations from manufacturers of flexible sheet roofing sys-
tem materials for types of roofing required.  Include data substan-
tiating that materials comply with requirements. 

 
2. Submit a sample of manufacturer’s Membrane System Warranty. 
 

B.  Shop Drawings: 
 

1. Submit complete shop drawings showing roof configuration and 
sheet layout, details at perimeter and special conditions. 
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2. Submit a letter of certification from the manufacturer which certi-
fies the Roofing Contractor is authorized to install the manufactur-
er’s roofing system and lists foremen who have received training 
from the manufacturer, along with the dates training was received. 

 
3. Certification of the manufacturer’s warranty reserve. 

 
C. Upon completion of the installed work, submit copies of the manufactur-

er’s final inspection to the specifier prior to the issuance of the manufac-
turer’s warranty. 

 
1.5    JOB CONDITIONS 
 
  A.  Weather: 
 

1. Proceed with roofing work only when existing and forecasted 
weather conditions will permit work to be performed in accordance 
with manufacturer’s recommendations and warranty requirements.  
All materials shall be within the temperature range of 60°F-80°F at 
time of installation. 

 
1.6    SPECIAL PROJECT WARRANTY 
 

A. Provide written warranty, signed by Contractor, Installer and Manufacturer 
of primary roofing materials, agreeing to replace/repair defective materials 
and workmanship, including significant leakage of water, abnormal aging 
or deterioration of materials, and other failures of sheet roofing, to 
perform as required within warranty period.  Repairs and replacements 
required because of acts of God and other events beyond 
Contractor’s/Installer’s/manufacturer’s control (and which exceed 
performance requirements) shall be completed by Contractor/Installer and 
paid for by Owner at prevailing rates. 
 

B. Warranty period of product to be ten (10) years after date of substantial 
completion.  The roofing warranty shall be a 10-year Total System War-
ranty covering materials and labor with no dollar limits. 

 
1.7    JOB CONDITIONS, CAUTIONS, AND WARNINGS 
 
    Refer to Manufacturer’s Fully Adhered Roofing System specification. 
 

A. Material Safety Data Sheets (MSDS) must be on location at all times dur-
ing the transportation, storage, and application of materials.  Copies of all 
MSDS sheets shall be presented to the Owner. 

 
B. When positioning membrane sheets, exercise care to locate all field 

splices away from low spots and out of drain sumps.  All field splices 
should be shingled to prevent intrusion of water. 
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C. When loading materials onto the roof, the Authorized Roofing Applicator 
must comply with the requirements of the Building Owner to prevent over-
loading and possible disturbance to the building structure. 

 
D. Proceed with roofing work only when weather conditions are in compli-

ance with the manufacturer’s recommended limitations, and when condi-
tions will permit the work to proceed in accordance with the manufactur-
er’s requirements and recommendations. 

 
E. Proceed with work so new roofing materials are not subject to construc-

tion traffic.  When necessary, new roof sections shall be protected and in-
spected upon completion for possible damage. 

 
F. Provide protection, such as 3/4-inch thick plywood, for all roof areas ex-

posed to traffic during construction.  Plywood must be smooth and free of 
fasteners and splinters. 

 
G. The surface on which the roofing membrane is to be applied shall be 

clean, smooth, dry, and free of projections or contaminants that would 
prevent proper application of, or be incompatible with, the new installa-
tion, such as fins, sharp edges, foreign materials, oil and grease. 

 
H. New roofing shall be complete and weather-tight at the end of the work-

day. 
 

I. Contaminants such as grease, fats, and oils shall not be allowed to come 
in direct contact with the roofing membrane. 

 
PART 2  PRODUCTS 
 
2.1    GENERAL 
 

A. Compatibility: 
 

1.   Provide products that are recommended by manufacturers to be 
fully compatible with indicated substrates, or provide separation 
materials as required to eliminate contact between incompatible 
materials.  All materials must be covered by the warranty. 

 
2.2    MEMBRANE 
 

A. Non-reinforced elastomeric sheet material (EPDM), manufacturer’s 
standard thickness, but not less than 60 mils, Shore A hardness of 60-80, 
1,400 psi minimum tensile strength, 250% elongation, vapor permeable, 
ultraviolet and ozone resistant, low temperature brittleness of -40°F 
(-40°C), standard color.  Material to be suitable for direct exposure and for 
adherence to substrate.  Membrane to conform to the minimum require-
ments of ASTM D4637 and provided in the largest sheets possible.  The 
Contractor shall supply prefabricated corners.  EPDM shall be supplied in 
16-foot minimum width rolls. 
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B.  Products/Manufacturers: 
 

Provide one of the following: 
 
1.  Carlisle Tire and Rubber Co. 
 
2.  Goodyear. 

 
3.  Versico. 
 
4.  Firestone. 

 
2.3    UNDERLAYMENT 
 

A. A uniform composition of fiber-reinforced with no facer for use as a cover 
board where indicated or otherwise required, 1/4 inch minimum thickness, 
4’ x 4’ or 4’ x 8’ board sizes. 

 
B. Basis of Design:  Securock Cover Board by Carlisle. 

 
 

2.4    MISCELLANEOUS MATERIALS 
 
  A.  Sheet Seaming System: 
 

1. Manufacturer’s standard materials for “plastic welding” of lapped 
joints to create seams of strength equal to sheet strength, and in-
cluding edge sealer to cover exposed sheet edges and eliminate 
loose edges and fishmouths. 

 
B.  Cant Strips, Expansion Joints, and Flashing: 
 

1. Types recommended by manufacturer provided at locations indi-
cated and at locations recommended by manufacturer, and includ-
ing adhesive tapes, flashing cements, and sealants. 

 
C.    Flashings, Sealants, and Adhesives: 
 

1. Products as recommended by the manufacturer to provide com-
patibility with the membrane, with minimum properties similar to 
membrane. 

 
D. Prefabricated EPDM corners. 

 
2.5    MISCELLANEOUS INSULATION MATERIALS 
 
  A.  Adhesive for Bonding Insulation: 
 

1. Type recommended by insulation manufacturer and complying 
with fire resistance requirements. 
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B.  Mastic Sealer: 
 

1. Type recommended by insulation manufacturer for bonding edge 
joints and filling voids. 

 
2.6    MISCELLANEOUS ROOFING ACCESSORIES 
 

A.  Nailers: 
 

1. Pressure treated wood blocking with .040-lbs/cu.ft. retention ca-
pable of 20-year water submersion without rotting. 

 
B.  Drip Edge: 
 

Provide shop fabricated metal drip edge system. 
 
1. Metal drip edge flashing to be .032 inch thick aluminum, mill finish 

aluminum finish, with continuous anchor cleat fabricated of 22 or 
24 gauge galvanized metal. 

 
C.  Fascia, where required to be replaced: 

 
1. Metal fascia to be fabricated of .032 inch thick aluminum,  

color to match existing remaining fascia. 
 

2. Provision for expansion and contraction. 
 

3. Concealed splice plates. 
 

4. Prefabricated corners. 
 

PART 3  EXECUTION 
 
3.1    INSPECTION 
 

A. Installer of FSR system must examine substrate and conditions under 
which roofing work is to be performed, and must notify Contractor in writ-
ing of unsatisfactory conditions.  Do not proceed with roofing work until 
unsatisfactory conditions have been corrected in manner acceptable to 
Installer. 
 

3.2    PREPARATION OF SUBSTRATE 
 

A. Comply with manufacturers’ instructions for preparation of substrate to 
receive PSR system. 

 
B. Clean substrate of dust, debris, and other substances detrimental to FSR 

system work.  Remove any sharp projections. 
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C. Install cant strips, flashings, and similar accessory items as shown, and 
as recommended by manufacturer even though not shown. 

 
D. Prevent compounds from entering concealed spaces and from spilling or 

migrating onto surfaces of other work. 
 

E. Fill all gaps in substrate greater than 1/8" and level all surfaces of sub-
strate with height differential greater than 1/8". 

 
3.3    INSTALLATION 
 
  A.  General: 
 

1. The roof system installation shall meet the requirements of FM-I90 
and shall be suitable for minimum wind speeds of 72 miles per 
hour.  Certification is required with Bid submittal indicating the 
manufacturer has received and agreed to the wind speed design. 

 
B.  Membrane Installation: 
 

1. General:  Start installation only in presence of manufacturer’s 
technical representative. 

 
a.   Install underlayment over the existing substrate with sheets 

butted tightly together with no joints or gaps greater than 
1/8-inch. 

 
b.   Secure underlayment to the substrate with the specified 

adhesive in accordance with the manufacturer’s instruc-
tions. 

 
2. Cut sheets to maximum size possible in order to minimize seams. 

 
3. Install membrane by unrolling over prepared underlayment, nailing 

only at perimeter, and at roofing penetrations.  Apply adhesive to 
underlayment and membrane, and lap adjoining sheets at a mini-
mum of 12" and bond with adhesive, as recommended by manu-
facturer; covering top edges of each sheet at seams with uniform 
fillet of special sealant.  Install flashings or counterflashings as 
shown and as recommended by manufacturer. 

 
4.   Membrane Placement and Bonding: 

 
a. Unroll and position membrane without stretching.  Allow 

the membrane to relax for approximately one half hour be-
fore bonding.  Fold the sheet back onto itself so half the 
underside of the membrane is exposed. 

 
b. Apply the bonding adhesive in accordance with the manu-

facturer’s published instructions, to both the underside of 
the membrane and the underlayment.  Allow the adhesive 
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to dry until it is tacky, but will not string or stick to a dry fin-
ger touch. 

 
i. Roll the coated membrane into the coated under-

layment while avoiding wrinkles.  Brush down the 
bonded half of the membrane sheet with a soft bris-
tle push broom to achieve maximum contact. 

 
ii. Fold back the unbonded half of the membrane 

sheet and repeat the bonding procedure. 
 

c. Install adjoining membrane sheets in the same manner, 
overlapping edges approximately 12 inches.  Do not apply 
bonding adhesive to the splice area. 

 
5.   Membrane Splicing (Adhesive Splice): 

 
a. Fold the top sheet back and clean the dry splice area (min-

imum 6 to 7 inches wide) of both membrane sheets by 
scrubbing with clean natural fiber rags saturated with splice 
cleaner or primer. 

 
b. Apply Splicing Cement and In-Seam Sealant in accord-

ance with the manufacturer’s specifications and roll the top 
sheet onto the mating surface. 

 
c. Roll the splice with a 2-inch wide steel roller and wait at 

least 2 hours before applying Lap Sealant to the splice 
edge following the manufacturer’s requirements. 

 
d. Field splices without In-Seam Sealant must be overlaid 

with uncured flashing. 
 

6.   Membrane Splicing (Tape Splice): 
 

a. Overlap adjacent sheets and mark a line ½-inch out from 
the top sheet. 

 
b. Fold the tape sheet back and clean the dry splice area 

(minimum 6 inches wide) of both membrane sheets with 
Primer as required by the membrane manufacturer. 

 
c. Apply Splice Tape to bottom sheet with the edge of the re-

lease film along the marked line.  Press tape onto the 
sheet using hand pressure.  Overlap tape roll ends a mini-
mum of 1-inch. 

 
d. Remove the release film and press the top sheet onto the 

tape using hand pressure. 
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e. Roll the seam toward the splice edge with a 2-inch wide 
steel roller.  Apply steady, even pressure. 

 
f. Install a 6-inch wide section of Pressure-Sensitive Flashing 

or Elastoform Flashing over all field splice intersections 
and seal edges of flashing with Lap Sealant. 

 
g. The use of Lap Sealant with tape splices is optional except 

at tape overlaps and cut edges of reinforced membrane 
where Lap Sealant is required. 

 
C. Edge Strips, Expansion Joints, and Flashings: 

 
1. Coordinate with framing at deck below.  Anchor to wood blocking.  

Install flashings to cover all sides and terminate at inner side of 
top edges or at interior of curbs or boxes. 

 
2. Flashing: 

 
a. Wall and curb flashing shall be cured EPDM membrane.  

Continue the deck membrane at wall flashing where practi-
cable. 

 
b. Follow manufacturer’s typical flashing procedures for all 

wall, curb, and penetration flashing, including metal edg-
ing/coping, and roof drain applications. 

 
3. Daily Seal: 

 
a. On phased roofing, when the completion of flashings and 

terminations is not achieved by the end of the workday, a 
daily seal must be performed to temporarily close the 
membrane to prevent water infiltration. 

 
b. Use Sure-Seal Pourable Sealer or other acceptable mem-

brane seal in accordance with the manufacturer’s require-
ments. 

 
4. Clean-Up: 

 
a. Perform daily clean-up to collect all wrappings, empty con-

tainers, paper, and other debris from the project site.  Upon 
completion, all debris must be disposed of in a legally ac-
ceptable manner. 

 
b. Prior to the manufacturer’s inspection for warranty, the ap-

plicator must perform a pre-inspection to review all work 
and to verify all flashing has been completed, as well as 
the application of all caulking. 

END OF SECTION 07530 
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SECTION 07565 
 

PREPARATION FOR RE-ROOFING AND REPAIRS 
 
PART 1  GENERAL 
 
1.1    SECTION INCLUDES 
 

A. Preparation of existing roofing system for a new roof membrane system 
and for repairs of existing roofing systems. 
 

1.2    RELATED SECTIONS 
 

A. Division 7, Section 07530, Membrane Roofing System and Accessories. 
 

1.3    SYSTEM DESCRIPTION 
 

A. All roof areas as indicated:  Remove and dispose of existing roofing 
membrane, perimeter metal flashings, metal counter flashings, and ac-
cessories.  Clean existing plywood roof deck. 
 

1.4    QUALIFICATIONS 
 

A. Materials Removal Firm:  Company specializing in performing the work of 
this section with minimum three (3) years documented experience. 

 
1.5    ENVIRONMENTAL REQUIREMENTS 
 

A. Do not remove existing materials when weather conditions threaten the 
integrity of the building contents or intended continued occupancy. 
 

B. Maintain continuous temporary protection prior to, and during, installation 
of new roofing system. 
 

C. Existing roofing and/or flashing system materials may contain asbestos.  
Contractor responsible for proper removal and disposal in compliance 
with all federal, state, and local guidelines and requirements. 
 

1.6    SCHEDULING 
 

A. Schedule work to coincide with commencement of installation of new 
roofing system. 
 

B. Remove only existing roofing materials that can be replaced with new ma-
terials the same day as the weather will permit. 
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1.7    COORDINATION 
 

A. Coordinate the work with other affected mechanical and electrical work 
associated with roof penetrations. 
 

PART 2  PRODUCTS 
 
2.1    MATERIALS 
 

A. Temporary Protection:  Sheet fiber reinforced plastic; provide weights to 
retain sheeting in position. 
 

PART 3  EXECUTION 
 
3.1    EXAMINATION 
 

A. Verify that existing Roof Deck surface is clear and ready for work of this 
section.  Examine Roof Deck for broken or damaged panels.  See Section 
01732, Selective Demolition 
 

3.2    PREPARATION 
 

A. Sweep roof surface clean of loose material and debris.  Remove all loose 
refuse and properly dispose off-site.  Vacuum clean Roof Deck before 
applying adhesives. 
 

3.3    MATERIALS REMOVAL 
 
  A.  Remove all metal counter flashings, flashings, blocking, fasteners, etc. 

 
B. Vacuum existing roof deck and carefully scrape membrane from surface, 

without causing damage to roof deck substrate. 
 

C. Remove metal perimeter flashings, flashings around roof protrusions, 
pitch pans and pockets. 
 

3.4    TEMPORARY PROTECTION 
 
  A.  Protect finished work. 
 

B. Provide temporary protective sheeting over uncovered deck surfaces. 
 
C. Turn sheeting up and over curbing.  Retain sheeting in position with 

weights. 
 

D. Provide for surface drainage from sheeting. 
 

E. Do not permit traffic over unprotected or repaired deck surface. 
 
F. Do not permit materials to be stored or delivered to the finished roof. 
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PART 4  HAZARDOUS MATERIALS 
 
4.1    ASBESTOS (IF ENCOUNTERED) 
 

A. Contractor to follow all federal, state, and local regulations and shall post 
all OSHA required signage. 
 

B. Persons not involved in the removal shall be excluded from the roof. 
 

C. Workers are recommended to wear protective clothing and respirators. 
 

D. The roofing materials shall be wetted down with water and shall be main-
tained in damp condition throughout the removal and disposal process.  
Roof cutters are not allowed to remove the roof. 
 

E. The roofing materials must be cut with hand tools to minimize fiber re-
lease. 
 

F. Material and/or bagged material shall not be dropped from the roof. 
 
G. All hazardous materials to be properly disposed of by Contractor in strict 

accordance with all federal, state, and local regulations.  Copies of all 
disposal manifests shall be presented to the Owner. 
 

END OF SECTION 07565 
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ADDITIONS AND DELETIONS: 

The author of this document 

has added information 

needed for its completion. 

The author may also have 

revised the text of the 

original AIA standard form. 

An Additions and Deletions 

Report that notes added 

information as well as 

revisions to the standard 

form text is available from 

the author and should be 

reviewed. 

This document has important 

legal consequences. 

Consultation with an 

attorney is encouraged with 

respect to its completion 

or modification. 

ELECTRONIC COPYING of any 

portion of this AIA®  Document 

to another electronic file is 

prohibited and constitutes a 

violation of copyright laws 

as set forth in the footer of 

this document. 

AGREEMENT made as of the         day of                  in the year Two Thousand Seventeen 

(In words, indicate day, month and year.) 

 

BETWEEN the Owner: 

(Name, legal status, address and other information) 

 

Town of Seabrook 

99 Lafayette Road 

Seabrook, NH  

 

 

and the Contractor: 

(Name, legal status, address and other information) 

 

 

 

 

 

 

for the following Project: 

(Name, location and detailed description) 

 

DPW ROOF REPLACEMENT 

 

 

The Owner’s Project Manager (OPM): 

(Name, legal status, address and other information) 

 

Trident Building, LLC 

155 North Broadway 

Salem, NH 03079 

 

 

The Owner’s Design Consultant is: 

 

The HL Turner Group, Inc. 

27 Locke Road 

Concord, NH 03301 

 

The Owner and Contractor agree as follows. 
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ARTICLE 1   THE WORK OF THIS CONTRACT 
The Contractor shall execute the Work described in the Contract Documents, except as specifically indicated in the 

Contract Documents to be the responsibility of others. 

 

ARTICLE 2   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 2.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated 

below or provision is made for the date to be fixed in a notice to proceed issued by the Owner. 

(Insert the date of commencement, if it differs from the date of this Agreement or, if applicable, state that the date 

will be fixed in a notice to proceed.) 

 

Within 7 (seven) days from contract date. 

 

§ 2.2 The Contract Time shall be measured from the date of commencement. 
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§ 2.3 The Contractor shall achieve Substantial Completion of the entire Work not later than August 30, 2014  

 

 

 

Portion of Work Substantial Completion Date 
    

 

, subject to adjustments of this Contract Time as provided in the Contract Documents. 

(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for 

bonus payments for early completion of the Work.) 

 

Liquidated Damages shall be assessed at the rate of $200/day beyond December 7, 2017.  

 

ARTICLE 3   CONTRACT SUM 
§ 3.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the 

Contract. The Contract Sum shall be one of the following: 

(Check the appropriate box.) 

 

[ X ] Stipulated Sum, in accordance with Section 3.2 below 

 

[    ] Cost of the Work plus the Contractor’s Fee, in accordance with Section 3.3 below 

 

[    ] Cost of the Work plus the Contractor’s Fee with a Guaranteed Maximum Price, in accordance with 

Section 3.4 below 

 

(Based on the selection above, complete Section 3.2, 3.3 or 3.4 below.) 

 

§ 3.2 The Stipulated Sum shall be  (       ), subject to additions and deductions as provided in the Contract 

Documents. 

 

§ 3.2.1 The Stipulated Sum is based upon the following alternates, if any, which are described in the Contract 

Documents and are hereby accepted by the Owner: 

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the 

Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other 

alternates showing the amount for each and the date when that amount expires.) 

 

 

 

§ 3.2.2 Unit prices, if any: 

(Identify and state the unit price, and state the quantity limitations, if any, to which the unit price will be applicable.) 

 

Item Units and Limitations Price Per Unit ($0.00) 
Bond 

Replace/Repair Decking 

Labor Rate for additional services 

  

 

§ 3.2.3 Allowances included in the stipulated sum, if any: There are no Allowances 

(Identify allowance and state exclusions, if any, from the allowance price.) 

 

Item Allowance 
  

 

§ 3.3 COST OF THE WORK PLUS CONTRACTOR’S FEE 
§ 3.3.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work. 

 

§ 3.3.2 The Contractor’s Fee: 
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(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 

method of adjustment to the Fee for changes in the Work.) 

 

 

 

§ 3.4 COST OF THE WORK PLUS CONTRACTOR’S FEE WITH A GUARANTEED MAXIMUM PRICE 
§ 3.4.1 The Cost of the Work is as defined in Exhibit A, Determination of the Cost of the Work. 

 

§ 3.4.2 The Contractor’s Fee: 

(State a lump sum, percentage of Cost of the Work or other provision for determining the Contractor’s Fee and the 

method of adjustment to the Fee for changes in the Work.) 

 

 

 

§ 3.4.3 GUARANTEED MAXIMUM PRICE 
§ 3.4.3.1 The sum of the Cost of the Work and the Contractor’s Fee is guaranteed by the Contractor not to exceed «  

» ($ «  » ), subject to additions and deductions by changes in the Work as provided in the Contract Documents. Such 

maximum sum is referred to in the Contract Documents as the Guaranteed Maximum Price. Costs which would 

cause the Guaranteed Maximum Price to be exceeded shall be paid by the Contractor without reimbursement by the 

Owner.  

(Insert specific provisions if the Contractor is to participate in any savings.) 

 

 

 

§ 3.4.3.2 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the 

Contract Documents and are hereby accepted by the Owner: 

 

«  » 

 

§ 3.4.3.3 Unit Prices, if any:  

(Identify and state the unit price, and state the quantity limitations, if any, to which the unit price will be applicable.) 

 

Item Units and Limitations Price Per Unit ($0.00) 
     

 

§ 3.4.3.4 Allowances included in the Guaranteed Maximum Price, if any: 

(Identify and state the amounts of any allowances, and state whether they include labor, materials, or both.) 

 

Item Allowance 
    

 

§ 3.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based: 

 

«  » 

 

ARTICLE 4   PAYMENTS 
§ 4.1 PROGRESS PAYMENTS 
§ 4.1.1 Based upon Applications for Payment submitted to the Design Consultant or OPM  by the Contractor and 

Certificates for Payment issued by the Design Consultant or OPM , the Owner shall make progress payments on 

account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.  

 

§ 4.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of 

the month, or as follows: 
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§ 4.1.3 Provided that an Application for Payment is received by the Design Consultant or OPM  not later than the 5th 

day of a month, the Owner shall make payment of the certified amount to the Contractor not later than the 5th day of 

the following month. If an Application for Payment is received by the Design Consultant or OPM  after the date 

fixed above, payment shall be made by the Owner not later than Thirty (30) days after the Design Consultant or 

OPM  receives the Application for Payment. 

(Federal, state or local laws may require payment within a certain period of time.) 

 

§ 4.1.4 Retainage, if any, shall be withheld as follows: 

 

10% 

 

§ 4.1.5 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated 

below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is 

located. 

(Insert rate of interest agreed upon, if any.) 

 

     %     » 

 

§ 4.2 FINAL PAYMENT 
§ 4.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 

Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 

Work as provided in Section 18.2, and to satisfy other requirements, if any, which extend beyond 

final payment;  

.2 the contractor has submitted a final accounting for the Cost of the Work, where payment is on the 

basis of the Cost of the Work with or without a guaranteed maximum price; and 

.3 a final Certificate for Payment has been issued by the Design Consultant or OPM . 

 

§ 4.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the 

Design Consultant or OPM ’s final Certificate for Payment, or as follows: 

 

 

 

ARTICLE 5   DISPUTE RESOLUTION 
§ 5.1 BINDING DISPUTE RESOLUTION 
For any claim subject to, but not resolved by, mediation pursuant to Section 21.3, the method of binding dispute 

resolution shall be as follows: 

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution 

below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, claims 

will be resolved in a court of competent jurisdiction.) 

 

[    ] Arbitration pursuant to Section 21.4 of this Agreement 

 

[ X ] Litigation in a court of competent jurisdiction 

 

[    ] Other (Specify) 

 

ARTICLE 6   ENUMERATION OF CONTRACT DOCUMENTS 
§ 6.1 The Contract Documents are defined in Article 7 and, except for Modifications issued after execution of this 

Agreement, are enumerated in the sections below. 

 

§ 6.1.1 The Agreement is this executed AIA Document A107–2007, Standard Form of Agreement Between Owner 

and Contractor for a Project of Limited Scope. 
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§ 6.1.2 The Supplementary and other Conditions of the Contract: There are no Supplementary Conditions 

 

Document Title Date Pages 

      

 

§ 6.1.3 The Specifications: 

(Either list the Specifications here or refer to an exhibit attached to this Agreement.) 

Attached as Exhibit B  

 

Section Title Date Pages 

      

 

§ 6.1.4 The Drawings: 

(Either list the Drawings here or refer to an exhibit attached to this Agreement.) 

Attached as Exhibit B 

 

Number Title Date 
     

 

§ 6.1.5 The Addenda, if any: 

 

Number Date Pages 
   

 

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 

requirements are enumerated in this Article 6. 

 

§ 6.1.6 Additional documents, if any, forming part of the Contract Documents: 

 

There are no Additional Documents  

 

.3 Other documents: 

(List here any additional documents that are intended to form part of the Contract Documents.) 

 

None 

 

ARTICLE 7   GENERAL PROVISIONS 
§ 7.1 THE CONTRACT DOCUMENTS 
The Contract Documents are enumerated in Article 6 and consist of this Agreement (including, if applicable, 

Supplementary and other Conditions of the Contract), Drawings, Specifications, Addenda issued prior to the 

execution of this Agreement, other documents listed in this Agreement and Modifications issued after execution of 

this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change 

Order, (3) a Construction Change Directive or (4) a written order for a minor change in the Work issued by the 

Design Consultant or OPM. The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor. The Contract Documents are complementary, and what is 

required by one shall be as binding as if required by all; performance by the Contractor shall be required to the 

extent consistent with the Contract Documents and reasonably inferable from them as being necessary to produce 

the indicated results. 

 

§ 7.2 THE CONTRACT 
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 

agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written 

or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 

construed to create a contractual relationship of any kind between any persons or entities other than the Owner and 

the Contractor. 
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§ 7.3 THE WORK 
The term “Work” means the construction and services required by the Contract Documents, whether completed or 

partially completed, and includes all other labor, materials, equipment and services provided or to be provided by 

the Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project. 

 

§ 7.4 INSTRUMENTS OF SERVICE 
Instruments of Service are representations, in any medium of expression now known or later developed, of the 

tangible and intangible creative work performed by the Design Consultant or OPM and the Design Consultant or 

OPM ’s consultants under their respective professional services agreements. Instruments of Service may include, 

without limitation, studies, surveys, models, sketches, drawings, specifications, and other similar materials. 

 

§ 7.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE 
§ 7.5.1 The Design Consultant or OPM  and the Design Consultant or OPM ’s consultants shall be deemed the 

authors and owners of their respective Instruments of Service, including the Drawings and Specifications, and will 

retain all common law, statutory and other reserved rights, including copyrights. The Contractor, Subcontractors, 

Sub-subcontractors, and material or equipment suppliers shall not own or claim a copyright in the Instruments of 

Service. Submittal or distribution to meet official regulatory requirements or for other purposes in connection with 

this Project is not to be construed as publication in derogation of the Design Consultant or OPM ’s or Design 

Consultant or OPM ’s consultants’ reserved rights. 

 

§ 7.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use 

and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All 

copies made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service. 

The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the 

Instruments of Service on other projects or for additions to this Project outside the scope of the Work without the 

specific written consent of the Owner, Design Consultant or OPM and the Design Consultant or OPM ’s consultants. 

 

§ 7.6 TRANSMISSION OF DATA IN DIGITAL FORM 
If the parties intend to transmit Instruments of Service or any other information or documentation in digital form, 

they shall endeavor to establish necessary protocols governing such transmission, unless otherwise provided in the 

Agreement or in the Contract Documents. 

 

ARTICLE 8   OWNER 
§ 8.1 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
§ 8.1.1 The Owner shall furnish all necessary surveys and a legal description of the site. 

 

§ 8.1.2 The Contractor shall be entitled to rely on the accuracy of information furnished by the Owner but shall 

exercise proper precautions relating to the safe performance of the Work. 

 

§ 8.1.3 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, 

including those required under Section 9.6.1, the Owner shall secure and pay for other necessary approvals, 

easements, assessments and charges required for the construction, use or occupancy of permanent structures or for 

permanent changes in existing facilities. 

 

§ 8.2 OWNER’S RIGHT TO STOP THE WORK 
If the Contractor fails to correct Work which is not in accordance with the requirements of the Contract Documents, 

or repeatedly fails to carry out the Work in accordance with the Contract Documents, the Owner may issue a written 

order to the Contractor to stop the Work, or any portion thereof, until the cause for such order is eliminated; 

however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise 

this right for the benefit of the Contractor or any other person or entity. 

 

§ 8.3 OWNER’S RIGHT TO CARRY OUT THE WORK 
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents, and fails 

within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such 

default or neglect with diligence and promptness, the Owner, without prejudice to any other remedy the Owner may 

have, may correct such deficiencies and may deduct the reasonable cost thereof, including Owner’s expenses and 
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compensation for the Owner’s Representative ’s services made necessary thereby, from the payment then or 

thereafter due the Contractor. 

 

ARTICLE 9   CONTRACTOR 
§ 9.1 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
§ 9.1.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 

generally familiar with local conditions under which the Work is to be performed and correlated personal 

observations with requirements of the Contract Documents. 

 

§ 9.1.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 

Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as 

the information furnished by the Owner pursuant to Section 8.1.1, shall take field measurements of any existing 

conditions related to that portion of the Work and shall observe any conditions at the site affecting it. These 

obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the 

purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor 

shall promptly report to the Design Consultant or OPM any errors, inconsistencies, or omissions discovered by or 

made known to the Contractor as a request for information in such form as the Design Consultant or OPM may 

require. It is recognized that the Contractor’s review is made in the Contractor’s capacity as a contractor and not as a 

licensed design professional unless otherwise specifically provided in the Contract Documents. 

 

§ 9.1.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable 

laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor 

shall promptly report to the Design Consultant or OPM any nonconformity discovered by or made known to the 

Contractor as a request for information in such form as the Design Consultant or OPM may require. 

 

§ 9.2 SUPERVISION AND CONSTRUCTION PROCEDURES 
§ 9.2.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 

Contractor shall be solely responsible for and have control over construction means, methods, techniques, sequences 

and procedures, and for coordinating all portions of the Work under the Contract, unless the Contract Documents 

give other specific instructions concerning these matters.  

 

§ 9.2.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 

Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for or 

on behalf of the Contractor or any of its Subcontractors.  

 

§ 9.3 LABOR AND MATERIALS 
§ 9.3.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, 

materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 

facilities and services necessary for proper execution and completion of the Work whether temporary or permanent 

and whether or not incorporated or to be incorporated in the Work. 

 

§ 9.3.2 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 

persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not skilled 

in tasks assigned to them.  

 

§ 9.3.3 The Contractor may make a substitution only with the consent of the Owner, after evaluation by the Design 

Consultant or OPM and in accordance with a Modification. 

 

§ 9.4 WARRANTY 
The Contractor warrants to the Owner and Design Consultant or OPM that materials and equipment furnished under 

the Contract will be of good quality and new unless the Contract Documents require or permit otherwise. The 

Contractor further warrants that the Work will conform to the requirements of the Contract Documents and will be 

free from defects, except for those inherent in the quality of the Work the Contract Documents require or permit. 

Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s 

warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the 

Contractor, improper or insufficient maintenance, improper operation or normal wear and tear under normal usage. 
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§ 9.5 TAXES 
The Contractor shall pay sales, consumer, use and other similar taxes that are legally enacted when bids are received 

or negotiations concluded, whether or not yet effective or merely scheduled to go into effect. 

 

§ 9.6 PERMITS, FEES, NOTICES, AND COMPLIANCE WITH LAWS 
§ 9.6.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 

permit as well as other permits, fees, licenses and inspections by government agencies necessary for proper 

execution and completion of the Work that are customarily secured after execution of the Contract and legally 

required at the time bids are received or negotiations concluded. 

 

§ 9.6.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, 

rules and regulations, and lawful orders of public authorities applicable to performance of the Work. If the 

Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules and 

regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 

Work and shall bear the costs attributable to correction. 

 

§ 9.7 ALLOWANCES 
The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. The Owner shall 

select materials and equipment under allowances with reasonable promptness. Allowance amounts shall include the 

costs to the Contractor of materials and equipment delivered at the site and all required taxes, less applicable trade 

discounts. Allowance amounts shall not include the Contractor’s costs for unloading and handling at the site, labor, 

installation, overhead, and profit. 

 

§ 9.8 CONTRACTOR’S CONSTRUCTION SCHEDULES 
§ 9.8.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and 

Design Consultant or OPM ’s information a Contractor’s construction schedule for the Work. The schedule shall not 

exceed time limits current under the Contract Documents, shall be revised at appropriate intervals as required by the 

conditions of the Work and Project, shall be related to the entire Project to the extent required by the Contract 

Documents, and shall provide for expeditious and practicable execution of the Work. 

 

§ 9.8.2 The Contractor shall perform the Work in general accordance with the most recent schedule submitted to the 

Owner and Design Consultant or OPM.  

 

§ 9.9 SUBMITTALS 
§ 9.9.1 The Contractor shall review for compliance with the Contract Documents and submit to the Design 

Consultant  Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in 

coordination with the Contractor’s construction schedule and in such sequence as to allow the Design Consultant   

reasonable time for review. By submitting Shop Drawings, Product Data, Samples and similar submittals, the 

Contractor represents to the Owner and Design Consultant that the Contractor has (1) reviewed and approved them; 

(2) determined and verified materials, field measurements and field construction criteria related thereto, or will do 

so; and (3) checked and coordinated the information contained within such submittals with the requirements of the 

Work and of the Contract Documents. The Work shall be in accordance with approved submittals.  

 

§ 9.9.2 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. 

 

§ 9.10 USE OF SITE 
The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 

rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not unreasonably 

encumber the site with materials or equipment. 

 

§ 9.11 CUTTING AND PATCHING 
The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its 

parts fit together properly. 
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§ 9.12 CLEANING UP 
The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or rubbish 

caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste materials, 

rubbish, the Contractor’s tools, construction equipment, machinery and surplus material from and about the Project. 

 

§ 9.13 ROYALTIES, PATENTS AND COPYRIGHTS 
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement 

of copyrights and patent rights and shall hold the Owner and Design Consultant and OPM  harmless from loss on 

account thereof, but shall not be responsible for such defense or loss when a particular design, process or product of 

a particular manufacturer or manufacturers is required by the Contract Documents or where the copyright violations 

are contained in Drawings, Specifications or other documents prepared by the Owner or Design Consultant or OPM 

. However, if the Contractor has reason to believe that the required design, process or product is an infringement of a 

copyright or a patent, the Contractor shall be responsible for such loss unless such information is promptly furnished 

to the Design Consultant. 

 

§ 9.14 ACCESS TO WORK 
The Contractor shall provide the Owner and Design Consultant or OPM access to the Work in preparation and 

progress wherever located. 

 

§ 9.15 INDEMNIFICATION 
§ 9.15.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner, Design 

Consultant and OPM , Design Consultant and  OPM ’s consultants and agents and employees of any of them from 

and against claims, damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or 

resulting from performance of the Work, provided that such claim, damage, loss or expense is attributable to bodily 

injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the Work itself), but 

only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or 

indirectly employed by them or anyone for whose acts they may be liable, regardless of whether or not such claim, 

damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed 

to negate, abridge, or reduce other rights or obligations of indemnity which would otherwise exist as to a party or 

person described in this Section 9.15.1. 

 

§ 9.15.2 In claims against any person or entity indemnified under this Section 9.15 by an employee of the Contractor, 

a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 

indemnification obligation under Section 9.15.1 shall not be limited by a limitation on amount or type of damages, 

compensation or benefits payable by or for the Contractor or Subcontractor under workers’ compensation acts, 

disability benefit acts or other employee benefit acts. 

 

ARTICLE 10   DESIGN CONSULTANT OR OPM  
§ 10.1 The Design Consultant or OPM  will provide administration of the Contract and will be an Owner’s 

representative during construction, until the date the Design Consultant or OPM  issues the final Certificate for 

Payment. The Design Consultant or OPM will have authority to act on behalf of the Owner only to the extent 

provided in the Contract Documents, unless otherwise modified in writing in accordance with other provisions of the 

Contract. 

 

§ 10.2 The Design Consultant or OPM will visit the site at intervals appropriate to the stage of the construction to 

become generally familiar with the progress and quality of the portion of the Work completed, and to determine in 

general, if the Work observed is being performed in a manner indicating that the Work, when fully completed, will 

be in accordance with the Contract Documents. However, the Design Consultant or OPM will not be required to 

make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Design 

Consultant or OPM will not have control over, charge of, or responsibility for, the construction means, methods, 

techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, since 

these are solely the Contractor’s rights and responsibilities under the Contract Documents. 

 

§ 10.3 On the basis of the site visits, the Design Consultant or OPM will keep the Owner reasonably informed about 

the progress and quality of the portion of the Work completed, and report to the Owner (1) known deviations from 

the Contract Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects 

and deficiencies observed in the Work. The Design Consultant or OPM will not be responsible for the Contractor’s 
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failure to perform the Work in accordance with the requirements of the Contract Documents. The Design Consultant 

or OPM will not have control over or charge of and will not be responsible for acts or omissions of the Contractor, 

Subcontractors, or their agents or employees, or any other persons or entities performing portions of the Work. 

 

§ 10.4 Based on the Design Consultant & OPM’s evaluations of the Work and of the Contractor’s Applications for 

Payment, the Design Consultant & OPM will review and certify the amounts due the Contractor and will issue 

Certificates for Payment in such amounts. 

 

§ 10.5 The Design Consultant or OPM has authority to reject Work that does not conform to the Contract Documents 

and to require inspection or testing of the Work. 

 

§ 10.6 The Design Consultant  will review and approve or take other appropriate action upon the Contractor’s 

submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for 

conformance with information given and the design concept expressed in the Contract Documents. 

 

§ 10.7 The Design Consultant will interpret and decide matters concerning performance under, and requirements of, 

the Contract Documents on written request of either the Owner or Contractor. The Design Consultant will make 

initial decisions on all claims, disputes and other matters in question between the Owner and Contractor but will not 

be liable for results of any interpretations or decisions rendered in good faith. 

 

§ 10.8 The Design Consultant’s decisions on matters relating to aesthetic effect will be final if consistent with the 

intent expressed in the Contract Documents. 

 

§ 10.9 Duties, responsibilities and limitations of authority of the Design Consultant as set forth in the Contract 

Documents shall not be restricted, modified or extended without written consent of the Owner, Contractor and 

Design Consultant & OPM. Consent shall not be unreasonably withheld. 

 

ARTICLE 11   SUBCONTRACTORS 
§ 11.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 

Work at the site. 

 

§ 11.2 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as 

practicable after award of the Contract, shall furnish in writing to the Owner through the Design Consultant & OPM  

the names of the Subcontractors or suppliers for each of the principal portions of the Work. The Contractor shall not 

contract with any Subcontractor or supplier to whom the Owner or Design Consultant or OPM has made reasonable 

written objection within ten days after receipt of the Contractor’s list of Subcontractors and suppliers. If the 

proposed but rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and 

Contract Time shall be increased or decreased by the difference, if any, occasioned by such change, and an 

appropriate Change Order shall be issued before commencement of the substitute Subcontractor’s Work. The 

Contractor shall not be required to contract with anyone to whom the Contractor has made reasonable objection. 

 

§ 11.3 Contracts between the Contractor and Subcontractors shall (1) require each Subcontractor, to the extent of the 

Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents, 

and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for safety of 

the Subcontractor’s Work, which the Contractor, by the Contract Documents, assumes toward the Owner and 

Design Consultant or OPM , and (2) allow the Subcontractor the benefit of all rights, remedies and redress against 

the Contractor that the Contractor, by these Contract Documents, has against the Owner. 

 

ARTICLE 12   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 12.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s 

own forces, and to award separate contracts in connection with other portions of the Project or other construction or 

operations on the site under conditions of the contract identical or substantially similar to these, including those 

portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is 

involved because of such action by the Owner, the Contractor shall make such claim as provided in Article 21. 
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§ 12.2 The Contractor shall afford the Owner and separate contractor’s reasonable opportunity for introduction and 

storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 

Contractor’s activities with theirs as required by the Contract Documents. 

 

§ 12.3 The Owner shall be reimbursed by the Contractor for costs incurred by the Owner which are payable to a 

separate contractor because of delays, improperly timed activities or defective construction of the Contractor. The 

Owner shall be responsible to the Contractor for costs incurred by the Contractor because of delays, improperly 

timed activities, damage to the Work or defective construction of a separate contractor. 

 

ARTICLE 13   CHANGES IN THE WORK 
§ 13.1 By appropriate Modification, changes in the Work may be accomplished after execution of the Contract. The 

Owner, without invalidating the Contract, may order changes in the Work within the general scope of the Contract 

consisting of additions, deletions or other revisions, with the Contract Sum and Contract Time being adjusted 

accordingly. Such changes in the Work shall be authorized by written Change Order signed by the Owner, 

Contractor and Design Consultant, or by written Construction Change Directive signed by the Owner and Design 

Consultant or OPM. 

 

§ 13.2 Adjustments in the Contract Sum and Contract Time resulting from a change in the Work shall be determined 

by mutual agreement of the parties or, in the case of a Construction Change Directive signed only by the Owner and 

Design Consultant & OPM, by the Contractor’s cost of labor, material, equipment, and reasonable overhead and 

profit, unless the parties agree on another method for determining the cost or credit. Pending final determination of 

the total cost of a Construction Change Directive, the Contractor may request payment for Work completed pursuant 

to the Construction Change Directive. The Design Consultant or OPM will make an interim determination of the 

amount of payment due for purposes of certifying the Contractor’s monthly Application for Payment. When the 

Owner and Contractor agree on adjustments to the Contract Sum and Contract Time arising from a Construction 

Change Directive, the Design Consultant or OPM will prepare a Change Order.  

 

§ 13.3 The Design Consultant or OPM  will have authority to order minor changes in the Work not involving 

adjustment in the Contract Sum or extension of the Contract Time and not inconsistent with the intent of the 

Contract Documents. Such changes shall be effected by written order and shall be binding on the Owner and 

Contractor. The Contractor shall carry out such written orders promptly. 

 

§ 13.4 If concealed or unknown physical conditions are encountered at the site that differ materially from those 

indicated in the Contract Documents or from those conditions ordinarily found to exist, the Contract Sum and 

Contract Time shall be equitably adjusted as mutually agreed between the Owner and Contractor; provided that the 

Contractor provides notice to the Owner and Design Consultant & OPM promptly and before conditions are 

disturbed. 

 

ARTICLE 14   TIME 
§ 14.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement 

the Contractor confirms that the Contract Time is a reasonable period for performing the Work. 

 

§ 14.2 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in 

the Contract Documents for Substantial Completion of the Work. 

 

§ 14.3 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically 

defined. 

 

§ 14.4 The date of Substantial Completion is the date certified by the Design Consultant in accordance with Section 

15.4.3. 

 

§ 14.5 If the Contractor is delayed at any time in the commencement or progress of the Work by changes ordered in 

the Work, by labor disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions not reasonably 

anticipatable, unavoidable casualties or any causes beyond the Contractor’s control, or by other causes which the 

Design Consultant  &  OPM  determines may justify delay, then the Contract Time shall be extended by Change 

Order for such reasonable time as the Design Consultant & OPM  may determine, subject to the provisions of 

Article 21. 
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ARTICLE 15   PAYMENTS AND COMPLETION 
§ 15.1 APPLICATIONS FOR PAYMENT 
§ 15.1.1 Where the Contract is based on a Stipulated Sum or the Cost of the Work with a Guaranteed Maximum 

Price, the Contractor shall submit to the Design Consultant & OPM, before the first Application for Payment, a 

schedule of values, allocating the entire Contract Sum to the various portions of the Work, prepared in such form 

and supported by such data to substantiate its accuracy as the Design Consultant & OPM may require. This 

schedule, unless objected to by the Design Consultant or OPM, shall be used in reviewing the Contractor’s 

Applications for Payment. 

 

§ 15.1.2 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost 

of the Work with a Guaranteed Maximum Price, the Contractor shall submit payrolls, petty cash accounts, receipted 

invoices or invoices with check vouchers attached, and any other evidence required by the Owner to demonstrate 

that cash disbursements already made by the Contractor on account of the Cost of the Work equal or exceed (1) 

progress payments already received by the Contractor, less (2) that portion of those payments attributable to the 

Contractor’s Fee; plus (3) payrolls for the period covered by the present Application for Payment. 

 

§ 15.1.3 Payments shall be made on account of materials and equipment delivered and suitably stored at the site for 

subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for 

materials and equipment stored, and protected from damage, off the site at a location agreed upon in writing.  

 

§ 15.1.4 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner 

no later than the time of payment. The Contractor further warrants that upon submittal of an Application for 

Payment all Work for which Certificates for Payment have been previously issued and payments received from the 

Owner shall, to the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, 

security interests or other encumbrances adverse to the Owner’s interests. 

 

§ 15.2 CERTIFICATES FOR PAYMENT 
§ 15.2.1 The Design Consultant & OPM will, within seven days after receipt of the Contractor’s Application for 

Payment, either issue to the Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the 

Design Consultant & OPM determines is properly due, or notify the Contractor and Owner in writing of the Design 

Consultant or OPM’s reasons for withholding certification in whole or in part as provided in Section 15.2.3. 

 

§ 15.2.2 The issuance of a Certificate for Payment will constitute a representation by the Design Consultant   to the 

Owner, based on the Design Consultant & OPM’s evaluations of the Work and the data comprising the Application 

for Payment, that, to the best of the Design Consultant’s knowledge, information and belief, the Work has 

progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents. 

The foregoing representations are subject to an evaluation of the Work for conformance with the Contract 

Documents upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor 

deviations from the Contract Documents prior to completion and to specific qualifications expressed by the Design 

Consultant or OPM. The issuance of a Certificate for Payment will further constitute a representation that the 

Contractor is entitled to payment in the amount certified. However, the issuance of a Certificate for Payment will not 

be a representation that the Design Consultant or OPM  has (1) made exhaustive or continuous on-site inspections to 

check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or 

procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data 

requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to ascertain how 

or for what purpose the Contractor has used money previously paid on account of the Contract Sum. 

 

§ 15.2.3 The Design Consultant or  OPM  may withhold a Certificate for Payment in whole or in part, to the extent 

reasonably necessary to protect the Owner, if in the Design Consultant or OPM ’s opinion the representations to the 

Owner required by Section 15.2.2 cannot be made. If the Design Consultant or OPM is unable to certify payment in 

the amount of the Application, the Design Consultant or OPM will notify the Contractor and Owner as provided in 

Section 15.2.1. If the Contractor and the Design Consultant or OPM cannot agree on a revised amount, the Design 

Consultant or OPM will promptly issue a Certificate for Payment for the amount for which the Design Consultant or 

OPM is able to make such representations to the Owner. The Design Consultant or OPM may also withhold a 

Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a 

Certificate for Payment previously issued, to such extent as may be necessary in the Design Consultant or OPM’s 



 

AIA Document A107™ – 2007. Copyright © 1936, 1951, 1958, 1961, 1963, 1966, 1970, 1974, 1978, 1987, 1997 and 2007 by The American Institute 

of Architects. All rights reserved. WARNING: This AIA®  Document is protected by U.S. Copyright Law and International Treaties. 

Unauthorized reproduction or distribution of this AIA®  Document, or any portion of it, may result in severe civil and criminal penalties, 

and will be prosecuted to the maximum extent possible under the law. This draft was produced by AIA software at 13:29:30 on 05/29/2013 

under Order No.2578924870_1 which expires on 06/21/2014, and is not for resale. 

User Notes:   (1329887822) 

 

14 

 

opinion to protect the Owner from loss for which the Contractor is responsible, including loss resulting from acts 

and omissions described in Section 9.2.2, because of 

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless 

security acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 

equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a separate contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time and that the 

unpaid balance would not be adequate to cover actual or liquidated damages for the anticipated delay; 

or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents. 

 

§ 15.2.4 When the above reasons for withholding certification are removed, certification will be made for amounts 

previously withheld. 

 

§ 15.3 PROGRESS PAYMENTS 
§ 15.3.1 The Contractor shall pay each Subcontractor, no later than seven days after receipt of payment, the amount 

to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the Contractor on 

account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with each 

Subcontractor, require each Subcontractor to make payments to sub-subcontractors in similar manner. 

 

§ 15.3.2 Neither the Owner nor Design Consultant or  OPM  shall have an obligation to pay or see to the payment of 

money to a Subcontractor except as may otherwise be required by law. 

 

§ 15.3.3 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the 

Owner shall not constitute acceptance of Work not in accordance with the Contract Documents. 

 

§ 15.4 SUBSTANTIAL COMPLETION 
§ 15.4.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof 

is sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the 

Work for its intended use. 

 

§ 15.4.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept 

separately, is substantially complete, the Contractor shall prepare and submit to the Design Consultant & OPM  a 

comprehensive list of items to be completed or corrected prior to final payment. Failure to include an item on such 

list does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract 

Documents. 

 

§ 15.4.3 Upon receipt of the Contractor’s list, the Design Consultant   will make an inspection to determine whether 

the Work or designated portion thereof is substantially complete. When the Design Consultant determines that the 

Work or designated portion thereof is substantially complete, the Design Consultant will issue a Certificate of 

Substantial Completion which shall establish the date of Substantial Completion, establish responsibilities of the 

Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and fix the time 

within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by 

the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion 

thereof unless otherwise provided in the Certificate of Substantial Completion. 

 

§ 15.4.4 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 

acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if 

any, the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment 

shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents. 

 

§ 15.5 FINAL COMPLETION AND FINAL PAYMENT 
§ 15.5.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance 

and upon receipt of a final Application for Payment, the Design Consultant will promptly make such inspection and, 
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when the Design Consultant   finds the Work acceptable under the Contract Documents and the Contract fully 

performed, the Design Consultant  will promptly issue a final Certificate for Payment stating that to the best of the 

Design Consultant ’s knowledge, information and belief, and on the basis of the Design Consultant’s on-site visits 

and inspections, the Work has been completed in accordance with terms and conditions of the Contract Documents 

and that the entire balance found to be due the Contractor and noted in the final Certificate is due and payable. The 

Design Consultant’s final Certificate for Payment will constitute a further representation that conditions stated in 

Section 15.5.2 as precedent to the Contractor’s being entitled to final payment have been fulfilled. 

 

§ 15.5.2 Final payment shall not become due until the Contractor has delivered to the Owner a complete release of all 

liens arising out of this Contract or receipts in full covering all labor, materials and equipment for which a lien could 

be filed, or a bond satisfactory to the Owner to indemnify the Owner against such lien. If such lien remains 

unsatisfied after payments are made, the Contractor shall refund to the Owner all money that the Owner may be 

compelled to pay in discharging such lien, including costs and reasonable attorneys’ fees. 

 

§ 15.5.3 The making of final payment shall constitute a waiver of claims by the Owner except those arising from 

.1 liens, claims, security interests or encumbrances arising out of the Contract and unsettled; 

.2 failure of the Work to comply with the requirements of the Contract Documents; or 

.3 terms of special warranties required by the Contract Documents. 

 

§ 15.5.4 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver 

of claims by that payee except those previously made in writing and identified by that payee as unsettled at the time 

of final Application for Payment. 

 

ARTICLE 16   PROTECTION OF PERSONS AND PROPERTY 
§ 16.1 SAFETY PRECAUTIONS AND PROGRAMS 
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs 

in connection with the performance of the Contract. The Contractor shall take reasonable precautions for safety of, 

and shall provide reasonable protection to prevent damage, injury or loss to 

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the 

site, under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-

subcontractors; and 

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the course 

of construction.  

 

The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules and 

regulations, and lawful orders of public authorities bearing on safety of persons and property and their protection 

from damage, injury or loss. The Contractor shall promptly remedy damage and loss to property caused in whole or 

in part by the Contractor, a Subcontractor, a sub-subcontractor, or anyone directly or indirectly employed by any of 

them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 

16.1.2 and 16.1.3, except for damage or loss attributable to acts or omissions of the Owner or Design Consultant or 

by anyone for whose acts either of them may be liable, and not attributable to the fault or negligence of the 

Contractor. The foregoing obligations of the Contractor are in addition to the Contractor’s obligations under Section 

9.15. 

 

§ 16.2 HAZARDOUS MATERIALS 
§ 16.2.1 The Contractor is responsible for compliance with the requirements of the Contract Documents regarding 

hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the Contract 

Documents, and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons 

resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl (PCB), 

encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately stop 

Work in the affected area and report the condition to the Owner and Design Consultant  in writing. When the 

material or substance has been rendered harmless, Work in the affected area shall resume upon written agreement of 

the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the Contract 

Sum shall be increased in the amount of the Contractor’s reasonable additional costs of shutdown, delay and start-

up. 
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§ 16.2.2 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 

Subcontractors, Design Consultant & OPM , Design Consultant & OPM ’s consultants and agents and employees of 

any of them from and against claims, damages, losses and expenses, including but not limited to attorneys’ fees, 

arising out of or resulting from performance of the Work in the affected area, if in fact, the material or substance 

presents the risk of bodily injury or death as described in Section 16.2.1 and has not been rendered harmless, 

provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to 

injury to or destruction of tangible property (other than the Work itself), except to the extent that such damage, loss 

or expense is due to the fault or negligence of the party seeking indemnity. 

 

§ 16.2.3 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 

the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 

Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred. 

 

ARTICLE 17   INSURANCE AND BONDS 
§ 17.1 The Contractor shall purchase from, and maintain in a company or companies lawfully authorized to do 

business in the jurisdiction in which the Project is located, insurance for protection from claims under workers’ 

compensation acts and other employee benefit acts which are applicable, claims for damages because of bodily 

injury, including death, and claims for damages, other than to the Work itself, to property which may arise out of or 

result from the Contractor’s operations and completed operations under the Contract, whether such operations be by 

the Contractor or by a Subcontractor or anyone directly or indirectly employed by any of them. This insurance shall 

be written for not less than limits of liability specified in the Contract Documents or required by law, whichever 

coverage is greater, and shall include contractual liability insurance applicable to the Contractor’s obligations under 

Section 9.15. Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to 

commencement of the Work. Each policy shall contain a provision that the policy will not be canceled or allowed to 

expire until at least 30 days’ prior written notice has been given to the Owner. The Contractor shall cause the 

commercial liability coverage required by the Contract Documents to include: (1) the Owner, the Design Consultant 

& OPM  and the Design Consultant & OPM ’s Consultants as additional insureds for claims caused in whole or in 

part by the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an 

additional insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the 

Contractor’s completed operations. 

 

§ 17.2 OWNER’S LIABILITY INSURANCE 
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance. 

 

§ 17.3 PROPERTY INSURANCE 
§ 17.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully 

authorized to do business in the jurisdiction in which the Project is located, property insurance on an “all-risk” or 

equivalent policy form, including builder’s risk, in the amount of the initial Contract Sum, plus the value of 

subsequent modifications and cost of materials supplied and installed by others, comprising total value for the entire 

Project at the site on a replacement cost basis without optional deductibles. Such property insurance shall be 

maintained, unless otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and 

entities who are beneficiaries of such insurance, until final payment has been made as provided in Section 15.5 or 

until no person or entity other than the Owner has an insurable interest in the property required by this Section 

17.3.1 to be covered, whichever is later. This insurance shall include interests of the Owner, the Contractor, 

Subcontractors and sub-subcontractors in the Project. 

 

§ 17.3.2 The Owner shall file a copy of each policy with the Contractor before an exposure to loss may occur. Each 

policy shall contain a provision that the policy will not be canceled or allowed to expire, and that its limits will not 

be reduced, until at least 30 days’ prior written notice has been given to the Contractor. 

 

§ 17.3.3 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-

subcontractors, agents and employees, each of the other, and (2) the Design Consultant & OPM , Design Consultant 

& OPM ’s consultants, separate contractors described in Article 12, if any, and any of their subcontractors, sub-

subcontractors, agents and employees for damages caused by fire or other causes of loss to the extent covered by 

property insurance obtained pursuant to Section 17.3 or other property insurance applicable to the Work, except 

such rights as they have to proceeds of such insurance held by the Owner as fiduciary. The Owner or Contractor, as 
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appropriate, shall require of the Design Consultant & OPM , Design Consultant & OPM ’s consultants, separate 

contractors described in Article 12, if any, and the subcontractors, sub-subcontractors, agents and employees of any 

of them, by appropriate agreements, written where legally required for validity, similar waivers each in favor of 

other parties enumerated herein. The policies shall provide such waivers of subrogation by endorsement or 

otherwise. A waiver of subrogation shall be effective as to a person or entity even though that person or entity would 

otherwise have a duty of indemnification, contractual or otherwise, did not pay the insurance premium directly or 

indirectly, and whether or not the person or entity had an insurable interest in the property damaged. 

 

§ 17.3.4 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 

payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 

applicable mortgagee clause. The Contractor shall pay Subcontractors their just shares of insurance proceeds 

received by the Contractor, and by appropriate agreements, written where legally required for validity, shall require 

Subcontractors to make payments to their sub-subcontractors in similar manner. 

 

§ 17.4 PERFORMANCE BOND AND PAYMENT BOND 
§ 17.4.1 The Owner shall require the Contractor to furnish bonds covering faithful performance of the Contract and 

payment of obligations arising thereunder as stipulated in bidding requirements or specifically required in the 

Contract Documents on the date of execution of the Contract. 

 

§ 17.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment 

of obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall 

authorize a copy to be furnished. 

 

ARTICLE 18   CORRECTION OF WORK 
§ 18.1 The Contractor shall promptly correct Work rejected by the Design Consultant or OPM  or failing to conform 

to the requirements of the Contract Documents, whether discovered before or after Substantial Completion and 

whether or not fabricated, installed or completed. Costs of correcting such rejected Work, including additional 

testing and inspections, the cost of uncovering and replacement, and compensation for the Design Consultant or 

OPM ’s services and expenses made necessary thereby, shall be at the Contractor’s expense, unless compensable 

under Section A.2.7.3 in Exhibit A, Determination of the Cost of the Work. 

 

§ 18.2 In addition to the Contractor’s obligations under Section 9.4, if, within one year after the date of Substantial 

Completion of the Work or designated portion thereof or after the date for commencement of warranties established 

under Section 15.4.3, or by terms of an applicable special warranty required by the Contract Documents, any of the 

Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct 

it promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the 

Contractor a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the 

condition. During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the 

Contractor an opportunity to make the correction, the Owner waives the rights to require correction by the 

Contractor and to make a claim for breach of warranty. 

 

§ 18.3 If the Contractor fails to correct nonconforming Work within a reasonable time, the Owner may correct it in 

accordance with Section 8.3. 

 

§ 18.4 The one-year period for correction of Work shall be extended with respect to portions of Work first performed 

after Substantial Completion by the period of time between Substantial Completion and the actual completion of that 

portion of the Work. 

 

§ 18.5 The one-year period for correction of Work shall not be extended by corrective Work performed by the 

Contractor pursuant to this Article 18. 

 

ARTICLE 19   MISCELLANEOUS PROVISIONS 
§ 19.1 ASSIGNMENT OF CONTRACT 
Neither party to the Contract shall assign the Contract without written consent of the other, except that the Owner 

may, without consent of the Contractor, assign the Contract to a lender providing construction financing for the 

Project if the lender assumes the Owner’s rights and obligations under the Contract Documents. The Contractor shall 

execute all consents reasonably required to facilitate such assignment. 
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§ 19.2 GOVERNING LAW 
The Contract shall be governed by the law of the place where the Project is located, except, that if the parties have 

selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 

21.4. 

 

§ 19.3 TESTS AND INSPECTIONS 
Tests, inspections and approvals of portions of the Work required by the Contract Documents or by applicable laws, 

statutes, ordinances, codes, rules and regulations or lawful orders of public authorities shall be made at an 

appropriate time. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections and 

approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public 

authority, and shall bear all related costs of tests, inspections and approvals. The Contractor shall give the Design 

Consultant & OPM timely notice of when and where tests and inspections are to be made so that the Design 

Consultant & OPM may be present for such procedures. The Owner shall bear costs of (1) tests, inspections or 

approvals that do not become requirements until after bids are received or negotiations concluded, and (2) tests, 

inspections or approvals where building codes or applicable laws or regulations prohibit the Owner from delegating 

the costs to the Contractor. 

 

§ 19.4 COMMENCEMENT OF STATUTORY LIMITATION PERIOD 
The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of 

warranty or otherwise, against the other arising out of or related to the Contract in accordance with the requirements 

of the final dispute resolution method selected in the Agreement within the period specified by applicable law, but in 

any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor 

waive all claims and causes of action not commenced in accordance with this Section 19.4. 

 

ARTICLE 20   TERMINATION OF THE CONTRACT 
§ 20.1 TERMINATION BY THE CONTRACTOR 
If the Design Consultant fails to certify payment as provided in Section 15.2.1 for a period of 30 days through no 

fault of the Contractor, or if the Owner fails to make payment as provided in Section 4.1.3 for a period of 30 days, 

the Contractor may, upon seven additional days’ written notice to the Owner and the Design Consultant , terminate 

the Contract and recover from the Owner payment for Work executed, including reasonable overhead and profit, 

costs incurred by reason of such termination, and damages. 

 

§ 20.2 TERMINATION BY THE OWNER FOR CAUSE 
§ 20.2.1 The Owner may terminate the Contract if the Contractor 

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials; 

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective 

agreements between the Contractor and the Subcontractors; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations or lawful 

orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

 

§ 20.2.2 When any of the above reasons exists, the Owner, upon certification by the Design Consultant or OPM  that 

sufficient cause exists to justify such action, may, without prejudice to any other remedy the Owner may have and 

after giving the Contractor seven days’ written notice, terminate the Contract and take possession of the site and of 

all materials, equipment, tools, and construction equipment and machinery thereon owned by the Contractor and 

may finish the Work by whatever reasonable method the Owner may deem expedient. Upon request of the 

Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred by the Owner in 

finishing the Work. 

 

§ 20.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 20.2.1, the Contractor shall 

not be entitled to receive further payment until the Work is finished. 

 

§ 20.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for 

the Design Consultant & OPM ’s services and expenses made necessary thereby, and other damages incurred by the 

Owner and not expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the 

unpaid balance, the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or 
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Owner, as the case may be, shall be certified by the Design Consultant, upon application, and this obligation for 

payment shall survive termination of the Contract. 

 

§ 20.3 TERMINATION BY THE OWNER FOR CONVENIENCE 
The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause. The Contractor 

shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with 

reasonable overhead and profit on the Work not executed. 

 

ARTICLE 21   CLAIMS AND DISPUTES 
§ 21.1 Claims, disputes and other matters in question arising out of or relating to this Contract, including those 

alleging an error or omission by the Design Consultant but excluding those arising under Section 16.2, shall be 

referred initially to the Design Consultant & OPM for decision. Such matters, except those waived as provided for in 

Section 21.8 and Sections 15.5.3 and 15.5.4, shall, after initial decision by the Design Consultant or OPM or 30 days 

after submission of the matter to the Design Consultant or OPM, be subject to mediation as a condition precedent to 

binding dispute resolution. 

 

§ 21.2 If a claim, dispute or other matter in question relates to or is the subject of a mechanic’s lien, the party 

asserting such matter may proceed in accordance with applicable law to comply with the lien notice or filing 

deadlines. 

 

§ 21.3 The parties shall endeavor to resolve their disputes by mediation which, unless the parties mutually agree 

otherwise, shall be administered by the American Arbitration Association in accordance with their Construction 

Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in 

writing, delivered to the other party to this Agreement, and filed with the person or entity administering the 

mediation. The request may be made concurrently with the binding dispute resolution but, in such event, mediation 

shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a 

period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. 

If an arbitration is stayed pursuant to this Section, the parties may nonetheless proceed to the selection of the 

arbitrator(s) and agree upon a schedule for later proceedings. 

 

§ 21.4 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 

claim, subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually 

agree otherwise, shall be administered by the American Arbitration Association, in accordance with the 

Construction Industry Arbitration Rules in effect on the date of this Agreement. Demand for arbitration shall be 

made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the 

arbitration. The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 

accordance with applicable law in any court having jurisdiction thereof. 

 

§ 21.5 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 

other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 

permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; 

and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s). 

 

§ 21.6 Any party to an arbitration may include by joinder persons or entities substantially involved in a common 

question of law or fact whose presence is required if complete relief is to be accorded in arbitration provided that the 

party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or 

entity shall not constitute consent to arbitration of a Claim not described in the written Consent.  

 

§ 21.7 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 

consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court having 

jurisdiction thereof. 

 

§ 21.8 CLAIMS FOR CONSEQUENTIAL DAMAGES 
The Contractor and Owner waive claims against each other for consequential damages arising out of or relating to 

this Contract. This mutual waiver includes 
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.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, 

business and reputation, and for loss of management or employee productivity or of the services of 

such persons; and 

.2 damages incurred by the Contractor for principal office expenses including the compensation of 

personnel stationed there, for losses of financing, business and reputation, and for loss of profit 

except anticipated profit arising directly from the Work. 

 

This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination 

in accordance with Article 20. Nothing contained in this Section 21.8 shall be deemed to preclude an award of 

liquidated damages, when applicable, in accordance with the requirements of the Contract Documents. 

 

This Agreement entered into as of the day and year first written above. 

 

 

       

OWNER (Signature)  CONTRACTOR (Signature) 

Town of Seabrook, NH   

(Printed name and title)  (Printed name and title) 
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