

TOWN OF
Seabrook, New Hampshire
99 LAFAYETTE ROAD
P.O. BOX 456 - 03874-0456
Telephone (603) 474-3311 • Fax (603) 474-8007

RFP# B2017-WTR-09
Proposal Due Date: June 22, 2017

ADDENDUM #1

The Request for Proposals (RFP) is modified as set forth in this Addendum. The original RFP Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFP. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

The Proposal submittal deadline remains on June 22, 2017 and is not changed by this Addendum.

Questions and Answers

The following questions and answers are provided as a matter of information to clarify issues raised about the RFP.

Q1. Can you tell me if borings were performed for this project?

A1. No borings were performed for this project.

Q2. What is the start date? Is there any flexibility in the start date?

A2. The Notice to Proceed will be issued within 10 days of the Form for Agreement which will have the final start date. The construction work and temporary patch shall be completed before the start of the new school year.

Q3. Anne's Lane is a dead end road. Do we need to keep one lane open, or can we close it?

A3. Provide continual access for residents and emergency vehicles as stated in section 01030 Road Accessibility 1.06-c.

Q4. It looks like we will be responsible for signs, barrels, etc. for traffic control, but the town will be paying for the police details?

A4. The Town will pay for details as described under section 01025 Item #13 Uniformed Police Officer's.

This Addendum must be Signed & Returned with your Proposal.

Authorized Signature of Proposer

Company Name

APPROVED



William M. Manzi III
Town Manager

(Original Signature on Document in Procurement Files)