

TOWN OF
Seabrook, New Hampshire

99 LAFAYETTE ROAD
PO BOX 456 - 03874-0456
PH. (603) 474-3311 - FAX (603) 474-8007
WWW.SEABROOKNH.INFO

B2024-FD-03

Proposal Due Date:
April 11, 2024

ADDENDUM #1

Question

- 1) What is the Town's estimated budget for this project?

Budget is flexible and not fully determined.

- 2) Is there motivation behind a two-month project timeline, or is the Town open to a longer project timeline?

The Town is open to a longer period than two months and will work with the selected vendor to set an appropriate time frame.

- 3) How many on-site visits does the Town anticipate needing?

The Town anticipates three visits, but there is flexibility, and an ability to have visits occur by Zoom, or another digital platform.


The Request for Proposals is modified as set forth in this Addendum. The original RFP Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFP. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

This Addendum must be Signed & Returned with your Proposal.

Authorized Signature of Proposer

Company Name

APPROVED



William M. Manzi III
Town Manager

(Original Signature on Document in Procurement Files)

Date Issued: February 22, 2024