

TOWN OF  
*Seabrook, New Hampshire*

99 LAFAYETTE ROAD  
PO BOX 456 - 03874-0456  
PH. (603) 474-3311 - FAX (603) 474-8007  
WWW.SEABROOKNH.INFO

B2024-PD-006

Proposal Due Date:  
July 25, 2024

**ADDENDUM #1**

Question

- 1) Would you please provide a cost estimate/budget and current plan holder?  
**I'm sorry, we do not share budgetary or plan holder information on any of our bid projects.**
- 2) What is the construction timeline including start and end dates?  
**The construction schedule is tentatively 90-120 days from the start of construction.**


The Request for Proposals is modified as set forth in this Addendum. The original RFP Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFP. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

**This Addendum must be Signed & Returned with your Proposal.**

\_\_\_\_\_  
*Authorized Signature of Proposer*

\_\_\_\_\_  
*Company Name*

APPROVED



William M. Manzi III  
Town Manager

(Original Signature on Document in Procurement Files)

Date Issued: June 17, 2024