

TOWN OF
Seabrook, New Hampshire

99 LAFAYETTE ROAD
PO BOX 456 - 03874-0456
PH. (603) 474-3311 - FAX (603) 474-8007
WWW.SEABROOKNH.INFO

B2024-DPW-12

Proposal Due Date:
July 18, 2024

ADDENDUM #1

Question

- 1) I had a scheduling conflict. Would it be possible to schedule a site visit?

Because there are no drawings for this project, an additional walk-through may be requested by emailing the Chief Procurement Officer at Swood@seabrooknh.org. Walk-through must be prior to July 11th at 2:00 PM, when questions are due, and all questions must be submitted in writing.

- 2) Do you have any additional information regarding the specific repairs that need to be done?

The biggest issue is the holes in the roof. The Town is receptive to creative proposals and/or multi option proposals, as long as the scope of work and terms of the RFP are met.


The Request for Proposals is modified as set forth in this Addendum. The original RFP Documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the RFP. Respondent shall take this Addendum into consideration when preparing and submitting its Proposal.

This Addendum must be Signed & Returned with your Proposal.

Authorized Signature of Proposer

Company Name

APPROVED _____


William M. Manzi III
Town Manager

(Original Signature on Document in Procurement Files)

Date Issued: July 10, 2024